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The Regional District of Nanaimo is seeking the services of a qualified professional to prepare a Condition 
Assessment Plan and Implementation Framework to support an organization wide asset management program.

The desired outcome for this project is a Plan that outlines appropriate approaches, principles and methods for 
an organization-wide condition assessment program, and an Implementation Framework recommending steps 
forward for each department in the RDN.

NB: Completing actual Condition Assessments is not within the scope of this project.

This Request for Proposals includes:

Part 1: Introduction and Description of Work

Part 2: Scope of Work, Deliverables and Evaluation Criteria

Part 3: Submission Requirements and General Instructions

Appendix A: Overview of RDN Services and Major Assets

Part 1: Introduction
1. Definitions

1.1. The Regional District of Nanaimo is referred to as the RDN or the Regional District.

1.2. The entity submitting a proposal is referred to as the "Proponent".

1.3. The successful Proponent is referred to as the “Consultant”.

2. Introduction

The Regional District of Nanaimo owns almost $200 million in assets, including wastewater treatment facilities, 

recreational facilities and park infrastructure, water treatment and distribution infrastructure, fire halls and 

other buildings. These assets have been generally well-managed over their lifecycles at the departmental level, 

however practices vary widely across the organization. 

Current asset condition assessment practices range from CCTV inspections, to inspections required for 

regulatory and level-of-service requirements, and informal assessments noted by operational staff or during 

maintenance or service calls.  

The Condition Assessment Plan completed as a result of this project will establish the guiding principles and an 

organization-wide approach to assist staff in initiating implementation of consistent, repeatable and objective 

condition assessments across the RDN’s various departments and services areas.   

The Implementation Framework will outline how to apply the Condition Assessment Plan across the 

organization. This should include proposing methodologies and timeframes for evaluating, assigning and 

tracking condition ratings to assist staff in determining the need and timing of preventative or remedial action to 

prevent loss of service or economic loss.

The Implementation Framework should also identify the resources required to acquire the baseline condition 

data as well resources to continue the process into future phases/years.
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While the project will not require the consultant to undertake actual condition assessments, the work must 

enable the RDN to apply a consistent approach to all RDN assets.  In addition, the project must also identify 

appropriate intervals and methods to conduct condition assessments for different asset types.

3. Budget Available

The RDN has up to $20,000 available to complete Condition Assessment Plan and Implementation Framework. 

Proposals will be evaluated against each other to determine which offers the best value to the RDN for the 

budget in the timeline allowed.

4. Key Dates

4.1. RFP Issuance

The RFP is made available to the public on June 26, 2017.

4.2. Proposal Deadline

Proposals are due 3:00 PM, July 17, 2017. There will be no public opening for this RFP.

4.3. Consultant Notification

The successful Proponent will be notified no later than July 24, 2017. Proponents will be notified of any 

unforeseen delays in the selection process.

4.4. Project Completion

The RDN is expecting the Condition Assessment Plan and Implementation Framework to be completed by 

September 22, 2017.

Part 2: Scope of Work, Deliverables and Evaluation Criteria
5. Scope of Work

With the assistance of the RDN Asset Management Coordinator, and with support from the RDN Asset 

Management Working Group, the consultant will:

 Gather information as necessary to gain an understanding of the assets in use, along with current condition 

assessment practices. This could include, but may not be limited to, meetings or interviews with operational 

staff and field visits of RDN facilities.

 Review and document existing condition assessment practices throughout the organization.

 Identify and prioritize assets / asset groups that need condition measurement and monitoring.  This includes 

identifying the criteria for selection of assets for assessment (individual assets, sample size of similar asset 

types, “critical” assets, etc.)

 Define the condition assessment procedures for each asset or asset type/group.  This needs to be a 

functional process and wherever possible applicable for all departments.  Anticipated procedures include:
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 Determining the assessment frequency;

 Confirming / identifying the appropriate assessment technology/methodology to be adopted;

 Identifying the data to be collected for maintenance and asset replacement decision making 

purposes;

 Identifying resource involvement/responsibility for assessing the condition and recording the data.

 Establish a method to assign Condition Ratings to the assessed assets.  This should take into account the 

range of assets and asset types across the RDN, and enable consistent, repeatable and objective condition 

assessments to be made by department staff.

 Establish a framework to apply the Condition Assessment Plan across the organization. This should assist 

staff in determining the need and timing of assessments which in turn enables planning for preventative or 

remedial action to prevent loss of service or economic loss, contributes to financial planning and supports

longer term strategic planning processes.

 The Implementation Framework should take into account the availability of existing resources, e.g., extant 

skill levels and data available, and identify the resources required to acquire the baseline condition data as 

well identify resources to continue the process into future phases/years.

6. Deliverables

The Consultant is required to provide deliverables that fulfill the Scope of Work described in Section 5, however, 

it should be noted that the Scope of Work represents the RDN’s preliminary understanding of the Project.  

Experienced proponents are afforded the flexibility to outline deliverables that may not be contemplated here 

but have been successful for other clients undertaking comparable projects.  Any deviation from the Scope of 

Work and resulting deliverables must include a clearly and explicitly stated rationale.

1. A Condition Assessment Plan and Implementation Framework document.

2. Upon completion of the project, the Consultant will deliver a presentation outlining the Condition 

Assessment Plan and Implementation Framework to the RDN Asset Management Working Group and RDN 

staff, and provide a copy of the presentation for later use within the organization.  The purpose of the 

presentation is to build staff knowledge to capture and apply condition assessment information consistently 

across the organization.

6.3. Note on Deliverables

All deliverables shall be provided in hard copy as well as digital files. Hard copies should generally be in a 

standard report format (8.5” X 11”), with larger format items appended or provided under separate cover. 

Digital files should be provided in their native, editable formats as well as uneditable formats suitable for 

distribution within the RDN.
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7. Evaluation Criteria

The RDN will apply the following criteria on a comparative basis, evaluating proposals by comparing each against 

the others. The RDN will not be obliged to select the proposal that offers the lowest price, or cost or any 

proposal at all. The point values listed below indicate the relative weighting anticipated by the RDN, and is 

shown here to give general guidance to proponents in the preparation of proposals. The evaluation criteria will 

be applied to all proposals fairly and without bias to any proponent or proposal, and the same criteria and 

weighting will be applied to all proposals. At a minimum, proposals should include sections equivalent to items 

7.1 to 7.7 below.

7.1. Project Understanding 15 points

Provide a brief narrative describing your understanding of the project.

7.2. Deliverables and Methodology 25 points

Sections 5 and 6 above outline the RDN’s expectations for the scope of work and deliverables for this project.  

Proponents are asked to describe the deliverables that will be provided within the budget and timeline allocated 

to the project.

7.3. Resources and Project Team 10 points

Proponents are to demonstrate their ability to carry the project through to completion. Identify any 

partnerships and affiliations necessary to execute the project.  List the project team including CVs for key 

personnel and each project team member’s roles and responsibilities in the project.  Please note that key 

personnel can only be removed from or change roles on the Project with written approval of the RDN.

7.4. Project Schedule 5 points

Provide a detailed work schedule that includes, at a minimum:

 Earliest start date based on a July 24, 2017 notification and any flexibility if notification is provided sooner;

 Dates for critical project milestones, and deliverables to be provided at those milestones; and

 Suggested dates for key meetings and required attendees.

7.5. Budget Detail 15 points

With the budget amount established, proposals will be evaluated on the level of detail provided in the proposal 

Budget. At a minimum, proponents are asked to provide the following:

 A fee schedule, noting the unit costs associated with particular resources or team members and how those 

resources will be allocated.

7.6. Relevant Experience and References 25 points

Provide a summary of experience on similar projects. To substantiate relevant experience, references for 

personnel at client organizations capable of verifying experience and quality of work shall be provided. Contact 

information (name, title, project role, phone number and email address) for all references is required.
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7.7. Completeness, Clarity and Quality of Proposal 5 points

The completeness, clarity and overall quality of a proposal reflect the proponents’ writing, communication and 

presentation skills and attention to detail. These are relevant factors to consider for any project.

Part 3: Submission Instructions and General Proposal Requirements

8. Submission Instructions

8.1. Proposals must be submitted in a sealed envelope clearly marked "Request for Proposal - Condition 

Assessment Plan and Implementation Framework”, addressed to:

Regional District of Nanaimo, Main Reception Desk (2nd Floor),

6300 Hammond Bay, Nanaimo, BC, V9T 6N2, 

Attention: Jeff Ainge, Asset Management Coordinator.

8.2. All proponents shall submit three (3) bound hard copies of their proposal, (preferably in an 8½ inch x 11 inch 

format) and 1 digital file suitable for internal distribution and printing. Digital files can be provided on a CD, DVD 

or USB drive within the package containing hard copies. 

8.3. Proposals must be received at the RDN office no later than 3:00 PM PST July 17, 2017. 

8.4. Proposals received and not conforming to Items 8.1, 8.2 and 8.3 above will be returned without

consideration, unopened and unread.

8.5. The RDN will not accept proposals by fax.

8.6. Proposals may be withdrawn before the deadline upon written notice (fax or email will be accepted) 

addressed to Jeff Ainge, Asset Management Coordinator at the above noted address. Notices of withdrawal 

may be faxed to (250) 390-1542, or emailed to jainge@rdn.bc.ca. Withdrawn proposals may be replaced by 

alternative proposals provided that written notice that an alternative proposal will be submitted is delivered to 

the Asset Management Coordinator at least twenty-four hours before the deadline for closing noted herein (fax 

or email of notice will be accepted).

8.7. Proponents are encouraged to employ their expertise and innovation in responding to this RFP to satisfy the 

RDN’s needs in the most cost-effective manner. Proposals should be based on the information contained in this 

RFP and any accompanying Appendices.
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8.8. Proposals should clearly indicate the proponent’s complete company name, nearest location to the

Regional District of Nanaimo, and primary contact person:

Head Office

Branch nearest the RDN

(if different from Head Office)

Corporate Name

Name, Title and Email of Primary

Contact Name, Title and Email of Primary Contact

Address

Phone Number

Fax Number

Website

8.9. The proposal must be signed by the person(s) authorized to sign on behalf of the proponent and to bind the 

proponent to statements made in response to this Request for Proposals.

8.10. All proposals remain valid for a period of 90 days after the actual date of opening. No proposal may be 

withdrawn during this period.

8.11. All proposal submissions, after closing time and date, become the property of the RDN.

8.12. Unless otherwise authorized in writing by the Manager, Water Services and Asset Management, a 

proponent must not contact or communicate with any elected or appointed officer, or employee of the Regional 

District other than the Manager, Water Services and Asset Management in relation to this solicitation prior to an 

award of the services by the Regional Board or the officer or employee of the Regional District having authority 

to accept the proposal. Any such communication may result in disqualification of the proposal from further

consideration.

8.13. Proponents are solely responsible for their own expenses in preparing, delivering or presenting a proposal 

and for subsequent negotiations with the RDN, if any. If the RDN elects to reject all proposals, the RDN will not 

be liable to any Proponent for any claims, whether for costs for damages incurred by the Proponent in preparing 

the proposal, loss of anticipated profit in connections with any final Contract, or any other matter whatsoever.

8.14. All inquiries related to this RFP, including whether or not the Contract has been awarded, must be directed 

in writing to the person named below (the “RDN Representative”).

Jeff Ainge, Asset Management Coordinator

6300 Hammond Bay Road, Nanaimo, BC  V9T 6N2
Email: jainge@rdn.bc.ca
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Information obtained from any person or source other than the RDN Representative may not be relied upon. 
The RDN is not required to provide a response to any inquiry. The RDN at its discretion may change the person 
named as the RDN Representative.

Inquiries should be made no less than three working (3) days prior to Closing Time. The RDN reserves the right 
not to respond to inquiries made less than three working (3) days prior to Closing Time. Inquiries and responses 
will be recorded and will be distributed to all Proponents at the discretion of the RDN.

Proponents finding discrepancies or omissions in the Contract or RFP, or having doubts as to meaning or intent 
of any provision, should immediately notify the RDN Representative. If the RDN determines that an amendment 
is required to the RFP, the RDN Representative will issue a written addendum to the Proponents. No oral 
conversation will affect or modify the terms of this RFP or may be relied upon by any Proponent.

9. General Requirements

9.1. Confidentiality for the Proponent

The RDN is subject to the provisions of The Freedom of Information and Privacy Protection Act. As a result, 

while Section 21 of the Act offers some protection for third party business interests, the RDN cannot guarantee 

that any information provided to the RDN can or will be held in confidence.

9.2. Confidentiality for the RDN

All information pertaining to this assignment obtained by a proponent as a result of participation in this project 

that is not already publicly available is confidential, and must not be disclosed without the written authorization 

of the RDN.

9.3. Conflict

The Consultant shall not, during the term, perform a service for or provide advice to any person, firm or

corporation where the performance of the service or the provision of the advice may or does, in the reasonable 

opinion of the RDN, give rise to a conflict of interest between the obligations of the consultant to the RDN under 

this Agreement, and the obligations of the Consultant to such other person, firm or corporation.

9.4. Eligibility

Potential proponents are not eligible to submit a proposal if current, past or other interests, in the RDN’s 

opinion, may result in a conflict of interest in connection with this project.

9.5. Proponents from Outside Canada

It is the sole responsibility of proponents operating non-Canadian businesses to obtain any licenses or permits, 

pay any applicable fees and meet any legal obligations that will allow them to operate in Canada. Proponents 

should contact Citizen and Immigration Canada for further information about Temporary Entry of 

Businesspersons under the North American Free Trade Act (NAFTA).

9.6. Right of Refusal

The RDN reserves the right to reject any and all proposals for any reason or to accept any proposal received 

which the RDN, in its sole unrestricted discretion deems most advantageous to itself. The lowest or any proposal 
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may not necessarily be accepted. The proponent acknowledges the RDN’s rights under this clause and absolutely 

waives any right of action against the RDN for the RDN’s failure to accept its proposal whether such right of 

action arises in contract, negligence, bad faith or any other cause of action. The acceptance of any proposal is 

subject to funds being legally available to complete this transaction and/or approval by the Board of the RDN or 

the officer or employee of the RDN having authority to accept the proposal.

9.7. Accuracy of Information

The RDN makes no representation or warranty, either expressed or implied, with respect of the accuracy or 

completeness of any information contained in or referred to in the proposal.

9.8. Currency and Taxes

Prices quoted are to be:

 In Canadian dollars; and

 Exclusive of Provincial Sales Tax and Federal Goods and Services Taxes

9.9. Acceptance of Terms

All the terms and conditions of this Request for Proposals are assumed to be accepted by the Proponent and 

incorporated into their proposal.

9.10. Liability for Error

While the RDN has made an effort to ensure accurate representation of information in this Request for

Proposals, the information is supplied solely as a guideline for proponents. The RDN neither guarantees nor 

warrants the accuracy of the information nor claims that it is necessarily comprehensive or exhaustive. Nothing 

in this RFP is intended to relieve proponents from forming their own opinions and drawing their own 

conclusions respecting matters addressed in this RFP.

10. Additional Information

To ensure an efficient start to the project, proponents are asked to identify additional information anticipated 

that will be necessary to complete the work as proposed. The RDN will endeavor to prepare and compile this 

material through the evaluation, selection and notification process so that it is ready at the commencement of 

the project.

11. Contract

The contract entered into will be substantially similar to Master Municipal Construction Document Association 

(MMCDA) Client/Consultant Agreement.



Appendix A: Overview of RDN Services and Major Assets

The following information is provided to give proponents an overview of the general scale of the 

infrastructure/assets operated and maintained by the RDN, and of the services provided.

Regional and Community Utilities

Southern Community 
Wastewater 
Management

Description

Primary wastewater treatment using chemically enhanced treatment 
processes serving the City of Nanaimo and the District of Lantzville.  
Septage disposal is also provided for rural properties not connected to the 
plant.  The treatment system serves a connected population of 
approximately 90,000 persons.

Major Assets

Greater Nanaimo Pollution Control Centre

Departure Bay Pump Station

Chase River Pump Station

Wellington Pump Station

Land-Based Underground Infrastructure

Marine Based Infrastructure (Effluent Outfall)

Vehicles, Equipment and Machinery

Northern Community 
Wastewater 
Management

Description

Secondary wastewater treatment  serving a population of approximately 
26,500 persons residing in  the municipalities of Parksville, Qualicum Beach 
and portions of Electoral Areas E and G. Septage disposal is also provided 
for properties not connected to the plant in these areas and for Electoral 
Areas E, F, G and H.

Major Assets

French Creek Pollution Control Centre

Hall Road Pump Station

Lee Road Pump Station

Bay Avenue Pump Station

Land-Based Underground Infrastructure

Marine Based Infrastructure (Effluent Outfall)

Vehicles, Equipment and Machinery

Nanoose Bay /Fairwinds 
Wastewater 
Management

Description
A primary treatment facility currently serving a population of 
approximately 1,350 persons. Sludge from this facility is transported to the 
French Creek treatment plant for additional treatment.

Major Assets

Nanoose Bay Pollution Control Centre

Pump Stations 1-9

Effluent Pump Station 

Land-Based Underground Infrastructure

Marine Based Infrastructure (Effluent Outfall)

Vehicles, Equipment and Machinery

Duke Point Wastewater 
Management

Description

A secondary treatment facility serving properties within the Duke Point 
Industrial Park and a portion of the Cedar Village area. Sludge from this 
facility is transported to the Greater Nanaimo plant for additional 
treatment.  

Major Assets

Duke Point Pollution Control Centre

MacMillan Pump Station

Cedar Road Pump Station

Duke Point Pump Station

Land-Based Underground Infrastructure

Marine Based Infrastructure (Effluent Outfall)

Vehicles, Equipment and Machinery
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Water Services

Description

Operation of 9 water systems serving 3,300 properties, 6 sanitary sewer 
collection systems serving 2,955 properties, components of a bulk water 
distribution system  two storm-water functions and 8 street lighting 
systems.

Major Assets

9 Water 
systems, 
1 Bulk 
Water 
System

Pump Stations 

Wells

Water Treatment Facilities

Reservoirs

Underground Piping and Related Infrastructure 
(chambers and manholes, hydrants, etc.)

6 Sanitary 
Sewer 
Systems

Pump Stations

Underground Piping and Related Infrastructure 
(chambers and manholes, etc.)

8 Street 
Lighting 
Systems

Lamps, Lamp Standards and related infrastructure

Vehicles, Equipment and Machinery

Solid Waste 
Management –
Facilities

Description
The Regional Landfill and Church Road Transfer Station are the solid waste 
disposal facilities serving a population of 150,000.  

Major Assets

Cedar Road Landfill - Buildings and Infrastructure, including Landfill 
Gas Collection System

Church Road Transfer Station - Buildings and Infrastructure

Vehicles, Equipment and Machinery

Corporate Administration

Corporate Services
Description General Corporate Administration of the Regional District of Nanaimo 

Major Assets Administration Building

Information Services 
and GIS

Description

Manages the information technology system across the Corporation, 
provides advice to inter-departmental projects, and maintains all aspects 
of the network / telecom communications related equipment on behalf of 
the organization. 

Major Assets

280 personal computers

36 file / application servers and associated equipment. 

Communications equipment, systems and technology

Transportation and Emergency Planning

Description
An integrated service connecting communities throughout the Region with 
a fleet of 50+ conventional (CNG fueled) buses and 16 Custom (Handi-Dart) 
vehicles.

Conventional and 
Custom Transit

Major Assets

Transit Administration Building 

Transit Exchange (304 Prideaux Street)

Transit Workshop (Mechanical Bays, Fueling Stations, etc.)

Shelters and Transit stops

Vehicles, Equipment and Machinery

Wharves Major Assets
Descanso Bay Emergency Wharf (Gabriola Island)

Greens Landing Wharf (Gabriola Island)
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Emergency Planning

Description
The Program ensures interagency operational readiness for emergency 
response and recovery

Major Assets
1 emergency trailer and generator

Generators located at Emergency Response Centres

Fire Protection Services

Description 
Provision of tax-based revenues; financing and coordination of capital 
projects; and asset procurement and acquisition for 7 volunteer-based 
rural fire departments in the Region.

Major Assets

Bow Horn Bay Fire Hall

Coombs-Hilliers Fire Halls (2)

Dashwood Fire Halls (2)

Errington Fire Halls (2)

Extension Fire Hall

Nanoose Bay Fire Hall

Yellowpoint Fire Hall

Vehicles, Equipment and Machinery located at each hall

Recreation and Parks

Oceanside Place 
Multiplex

Description
Year-round multiplex arena with 2 NHL size ice sheets and an indoor 
family skating ‘pond’.

Major Assets
Oceanside Place Arena building and rink facilities

Vehicles, Equipment and Machinery

Ravensong Aquatic 
Centre

Description
Ravensong Aquatic Centre consists of a main 25m tank, small leisure pool, 
25 person hot tub, steam room and infra-red sauna. 

Major Assets
Aquatic Centre building and aquatic facilities

Vehicles, Equipment and Machinery

Other Recreation Assets

Description
Various assets are maintained and operated by RDN recreation services at 
satellite locations.

Major Assets

Cedar Heritage Centre

Cedar Skatepark

District 69 Arena (leased to Parksville Curling Club) 

Vehicles, Equipment and Machinery

Regional Parks 

Description
The Regional District owns or manages 12 Regional Parks comprising 2082 
hectares including two campgrounds.

Major Assets Regional Parks

Horne Lake Regional Park

Little Qualicum River Regional Park

Little Qualicum Regional Estuary Conservation 
Area

Mount Arrowsmith Massif Regional Park

Englishman River Regional Park

Beachcomber Regional Park

Moorecroft Regional Park

Benson Creek Falls Regional Park

Mount Benson Regional Park

Nanaimo River Regional Park

Descanso Bay Regional Park

Coats Marsh Regional Park
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Regional Trails Major Assets Regional Trails

Lighthouse Country Regional Trail

Big Qualicum River Regional Trail

Arrowsmith CPR Regional Trail

Parksville – Qualicum Links

Top Bridge Regional Trail

Trans Canada Trail

Morden Colliery Regional Trail

Coombs to Parksville Rail Trail

Witchcraft Lake Regional Trail

Structures e.g., bridges, buildings, trail furniture, sign kiosks

Vehicles, Machinery and Equipment

Community Parks

Description 
Management and maintenance of over 195 community parks, trails 
and green spaces throughout the RDN electoral areas (EAs).

Major Assets 
(approx. #s as 
of 2016)

EA A 17 Community Parks and Trails

EA B 40 Community Parks and Trails

EA C 14 Community Parks and Trails

EA E 33 Community Parks and Trails

EA F 19 Community Parks and Trails

EA G 33 Community Parks and Trails

EA H 40 Community Parks and Trails

Structures e.g., bridges, buildings, park furniture, sign kiosks

Vehicles, Machinery and Equipment


