
 
 

 
 

REQUEST FOR TENDERS 
 
 

Driftwood Road Beach Access Footpath Upgrade Project 
 
 

ISSUED:  June 28, 2018 
 

 
CLOSING DATE AND TIME:  

Tenders are requested to be received at the Closing Location prior to: 
3:00 PM (15:00 hrs) Pacific Time on July 26, 2018 

 
 

CLOSING LOCATION: 
Oceanside Place Arena 

830 West Island Highway 
Parksville, B.C., V9P 2X4 
Attention: Mark Dobbs 

 
 

Regional District of Nanaimo (RDN) Contact for Questions:  
Mark Dobbs, Superintendent of Park Operations and Capital Projects 

Telephone: 250-248-4744 ext. 3605 
Email: mdobbs@rdn.bc.ca 

 
Deadline for questions is five (5) business days before the closing date. 

 
 

Optional Site Visit Meeting: 
A non-mandatory site visit will be held on July 11, 2018 at 9:00 a.m. meeting around the 
intersection of Driftwood Road and Bostrom Rd., Nanaimo, B.C.. Interested parties will have the 
opportunity to view the site, take any measurements and ask any questions. All persons in 
attendance must bring their own personal protection equipment (i.e. steel toe footwear, high 
visibility vest, etc.). A sign-in sheet will be provided. 

mailto:mdobbs@rdn.bc.ca


 
 

 
 

Project Overview 
 
The Driftwood Road Beach Access Footpath Upgrade Project has been identified by the Community as a 
priority site for improvement. Currently the trail ends at a bank above the beach, which is seeing erosion 
from people scaling down to the beach. The RDN is inviting qualified and experienced contractors to bid 
on this opportunity. Specifications and design drawings for the construction of a staircase to the beach 
and related site works have been prepared and are enclosed herein. 
 
The construction budget is $40,000 & GST.   
Project Location:  At the end of Driftwood Road, at Bostrom Rd., Nanaimo, BC. 
Project completion: prior to November 16, 2018. 
 
Contractor’s responsibilities: 

a) Unless otherwise indicated, the Contractor shall at his own expense, obtain all applicable 
permits, certificates and licences required by law for the conduct of the work and shall 
comply with all Federal, Provincial and Municipal Laws, Regulations, Building Codes and 
Ordinances affecting the execution of the work. The Contractor will be responsible for the 
coordination of all inspections required under the permits, if required. 

b) To supply own provisions for power, water, portable toilets and any other utilities, if 
required. 

c) Maintain the working area in an orderly manner and that shall not be encumbered with
 equipment, materials or debris.  

d) If applicable, locate any underground utility services prior to commencing the work including, 
but not limited to, contacting BC One Call and any other agencies with jurisdiction. 

e) All documents are for information purposes only. Bidders are not to rely on the information 
and must verify actual conditions and details on site.  

 
 
Instructions to Bidders 
 
Article 1. Closing Date/Time/Location 
Bidders are requested to submit their Tender prior to the closing time of 3:00 PM (15:00 hrs), Pacific 
Time, July 26, 2018 as follows:  
 
By hand/courier delivery only:  One (1) copy of the Tender Form (2 pages) enclosed and sealed in an 
envelope clearly marked: “Driftwood Road Beach Access Footpath Upgrade Project Tender” delivered 
to the:  
 
Oceanside Place Arena 
830 West Island Highway 
Parksville, B.C., V9P 2X4 
Attention: Mark Dobbs 
Tenders received by email or facsimile will not be accepted.  



 
 

 
 

ARTICLE 2. Examine Documents 
The Tenderer must carefully examine all of the Documents and the site of the proposed works, judging 
for and satisfying himself as to the probable conditions to be encountered.  Should a Tenderer find 
discrepancies in, or omissions from the documents, or should he be in doubt as to their meaning, he 
should, prior to submitting his tender, notify the RDN in writing.  The Tenderer may not claim, after the 
submission of a tender, that there was any misunderstanding with respect to the conditions imposed by 
the documents. No verbal agreement or conversation made or had at any time with any officer, agency 
or employee of the Owner shall affect or modify any of the terms or obligations herein stated, or 
deemed to be any representation of warranty. 
 
Article 3. Addenda 
If the RDN determines that an addendum is required for this TENDER, the RDN will post the addendum 
on the RDN website and the BC Bid website. Each addendum will be incorporated into and become part 
of the TENDER. No amendment of any kind to the TENDER is effective unless it is contained in a written 
addendum issued by the RDN. It is the sole responsibility of the Proponent to check and ensure any and 
all addendums are included prior to submitting their final Tender submission. 
 
ARTICLE 4. Tender Price 
Pricing, in Canadian dollars, shall be filled in where indicated on the Tender Form. In the event of a price 
extension discrepancy when calculating the total contract value, the RDN reserves the right to correct 
the totals without changing the unit rates or the lump sum amount. 
 
ARTICLE 5. Federal and Provincial Sales Taxes 
Prices shall include provincial sales tax payable on all applicable materials and equipment incorporated 
in the work. GST is not to be included in the price. GST shall be shown separately on the Tender Form 
based on the total contract value. 
 
ARTICLE 6. Tender Signing 
The tender must be executed by an authorized signatory in a position to legally bind their Company to 
the information contained in the Tender Form. 
 
ARTICLE 7. Revisions to Tenders 
Any revision to the tender by the Tenderer must be in writing properly executed and received prior to 
the posted closing date and time as per the submission instructions outlined in Article 1. 
 
Multiple Revisions 
Where a Tenderer submits multiple revisions to the original tender price, each revision should be 
numbered sequentially by the Tenderer.  Unless the Tenderer clearly stipulates to the contrary on the 
face of the revision, each successive revision will nullify and replace any previous revision to the 
identified item or tender price. 
 
Unclear or Ambiguous Revisions 
If in the opinion of the RDN, any revision is unclear, ambiguous as to meaning or intent, or does not 
comply with the requirements of Article 9, that revision will be disregarded and the original tender 



 
 

 
 

price, or the tender price determined by consideration of any other revisions will prevail. The RDN, its 
employees and agents will not assume any responsibility for timely receipt of any revisions. 
 
ARTICLE 8. Tender Withdrawal 
A Tenderer may, without prejudice to himself, withdraw his tender on written request received by the 
RDN Contact Person prior to the posted closing date and time. 
 
ARTICLE 9. Tender Rejection 
.1 The RDN reserves the right to reject any or all tenders, or accept other than the lowest tender and to 

accept the tender which it deems most advantageous. 
.2 The RDN may reject a tender if: 

a) After investigation and consideration, the RDN concludes that the Tenderer is not qualified to do 
the work and/or cannot do the work and perform the Contract in a manner satisfactory to the 
RDN. 

b)  A tender contains qualifying conditions or otherwise fails to conform to these Instructions to 
Tenderers. 

c)  A tender is incomplete, is considered incomplete in the Instructions to Tenderers, is obscure or 
irregular, which has erasures or corrections in the Tender Form, in which prices are omitted or 
are unbalanced, or which has an insufficient or irregular surety.  

d)  The RDN may, in its absolute discretion, reject a Tender submitted by Tenderer if the Tenderer, 
or any officer or director of the Tenderer is or has been engaged either directly or indirectly 
through another corporation in a legal action against the RDN, its elected or appointed officers 
and employees in relation to: 
• any other contract for works or services; or 
• any matter arising from the RDN’s exercise of its powers, duties, or functions under the Local 

Government Act or another enactment within five years of the date of this Call for Tenders. 
 

In determining whether to reject a tender under this clause, the RDN will consider whether the 
litigation is likely to affect the Tenderer’s ability to work with the RDN, its consultants and 
representatives and whether the RDN’s experience with the Tenderer indicates that the RDN is likely 
to incur increased staff and legal costs in the administration of this contract if it is awarded to the 
Tenderer. 

 
.4  The RDN may reject all tenders if for any reason the RDN considers to be in its best interest to do so, 

including without limitation for any of the following reasons; 
a)  the lowest tender that the RDN considers otherwise acceptable is higher than the funds 

budgeted or otherwise available for the project; 
b)  the RDN decides not to proceed with the project or to defer the project; 
c)  if only one bid is received, then the tender will be reissued unless a financial analysis indicates 

that the sole bid represents a good value for the taxpayers ; or 
d)  the RDN is delayed in obtaining, or is unable to obtain, all approvals or consents it considers 

necessary, whether required by law or otherwise. 
 



 
 

 
 

.5 The RDN reserves the right to consider and to reject any tender or all tenders without notice to a 
Tenderer or Tenderers and without permitting a Tenderer to provide additional information. 

 
.6 In no event will the RDN be responsible for a Tenderer’s costs of preparing or submitting a tender. 
 
ARTICLE 10. Award 
Awards shall be made on tenders that will give the greatest value based on quality, service and price. 
The RDN will, following receipt of an acceptable tender, issue in writing a Notice of Award to the 
successful Tenderer.  
 
ARTICLE 11. Form of Agreement 
The form of agreement will include the following contract documents:  

a) the Agreement 
b) the letters of clarification, if any 
c) the most recent Addendum  
d) other Addenda, the more recent taking precedence over earlier Addenda 
e) the Scope of Services 
f) the Schedule of Fees, Rates and Charges 
g) the General Conditions 
h) the Notice of Intent to Award and/or Purchase Order 
i) the Tender Response 
j) the Specifications, if any 
k) the Drawings, if any 
l) the Invitation to Tender 
m) other relevant documents such as but not limited to any reports, standards or the like included 

by reference. 
 
ARTICLE 12. Competency and Qualifications 
The successful contractor must have the necessary competence, experience, qualified personnel and 
equipment to carry out all aspects of the work of the Contract.  The successful Contractor will employ 
properly licensed, trained and unimpaired workers throughout the duration of the contract.  Failure to 
do so could result in termination.  Copies of certifications may be requested by the RDN. Smoking is not 
permitted. Alcohol and Drug consumption is not permitted on RDN property. 
 
ARTICLE 13. Conflict of Interest 
The contractor declares that it has no financial interest, directly or indirectly in the business of any third 
party that would be or be seen to be a conflict of interest in carrying out the services. It warrants that 
neither it nor any of its officers or directors, or any employee with authority to bind the Bidder, has any 
financial or personal relationship or affiliation with any elected official or employee of the RDN or their 
immediate families which might in any way be seen by the RDN to create a conflict. 
 
ARTICLE 14. Collusion 
The bidder shall not engage in collusion of any sort and shall ensure that no person or other legal entity, 
other than the bidder has an interest in the bidder’s submission and prepare the submission without any 



 
 

 
 

knowledge of, comparison of figures with, or arrangement with any other person or firm preparing a 
Submission for the same work. 
 
ARTICLE 15. Irrevocability 

 Submissions will be irrevocable and remain open for acceptance by the RDN for a period of sixty (60) 
calendar days, after the closing time. 
 
ARTICLE 16. No Claim for Compensation 
Except as expressly and specifically permitted in these Instructions to Tenderers, no Tenderer shall have 
any claim for any compensation of any kind whatsoever, as a result of participating in the tender, and by 
submitting a bid each Tenderer shall be deemed to have agreed that it has no claim. 
 
ARTICLE 17. Solicitation of Board Members 
“If a member of the Board, or a person who was a member of the Board in the previous six months has a 
direct or indirect interest in the contract, then the Tenderer shall report this to the RDN in accordance 
with Section 107 of the Community Charter upon being notified of the award of the contract. 
 
The Tenderer warrants and represents that it has not received any information or a record from any 
Board member or former Board member contrary to Section 108 of the Community Charter.” The 
successful Tenderer will be required to direct all communications related to their contract through the 
staff members responsible for the project. 
 
ARTICLE 18. Freedom of Information and Protection of Privacy Act 
All documents submitted to the RDN will be held in confidence by the RDN, subject to the provisions of 
the Province of British Columbia’s Freedom of Information and Protection of Privacy Act. The successful 
bidder and value of any award is routinely issued information. 
 
ARTICLE 19. Prime Contractor Designation 
The successful Tenderer is designated as the Prime Contractor and shall fulfill the Prime Contractor 
responsibilities as defined in: 

a)  WorkSafeBC Occupational Health and Safety Regulation, Notice of Project, Section 20.2, and 
Coordination of multiple employer workplaces, Section 20.3; 

b) Workers Compensation Act (BC), Coordination at multiple-employer workplaces, Section 118, 
Subsections (1) & (2); and 

c)  General Requirements, Section 3.10 WorkSafe BC. 
 
The Prime Contractor must have the necessary qualifications be willing to accept the responsibilities as 
Prime Contractor for the project. They will be required to coordinate the safety of all workers on the 
work site, including their employees, their subcontractors, RDN work crews and their contractors, and 
private utilities, (BC Hydro, Telus, Shaw and FortisBC). Refer to the sample Prime Contractor 
Preconstruction Meeting Form contained in this document as a reference. 
 
 
 



 
 

TENDER FORM  
Driftwood Road Beach Access Project 

Page 1 of 2 
 
Date:  _______________________________________________________________________________ 
 
Company:  ________________________________________________________________________ 
 
Address:    
  
Telephone:__________________________________  Email: __________________________________ 
 
To: Regional District of Nanaimo 
  
 
Having examined the Project site, and having carefully examined all of the tender documents including all 
addenda issued as supplements thereto, and having examined and complied with Instructions to Bidders, 
we hereby offer to perform the Work set forth in the aforesaid documents for the Pricing. Prices include 
the Contractor’s labour, material, equipment, material costs, overhead and profit, all taxes and duties, and 
shall represent the cost to the RDN of such charges excluding GST which shall be shown separately.   
 
 
Lump Sum Total:            $ ___________________________________________________  
 
GST (5%):                        $ ___________________________________________________  
 
Total Contract Price:        $ ___________________________________________________  
 
 
ACCEPTANCE 

 
.1 This Bid is open to acceptance for a period of sixty (60) days from the date of bid 

closing. 
 
.2 Submission of this Bid implies acceptance of the existing conditions at the site. 
 
.3 We understand that the lowest or any Bid will not necessarily be accepted. The RDN may 

also elect not to proceed with the Project. 
 
.4 The RDN reserves the right to waive minor defects or irregularities in the bid. 
 
.5 We agree to be designated as the Prime Contractor for this project per WorkSafe BC 

OH&S Regulations and have the necessary qualifications and are willing to accept the 
responsibilities as Prime Contractor for the project. 

 



 
 

TENDER FORM  
Driftwood Road Beach Access Project 

Page 2 of 2 
 

 
.6 We can complete the work by November 16, 2018. 

 
 
 

 
 

Company: __________________________________________________________________ 
 
 
 
Signature: __________________________________________________________________ 
   (Authorized Officer) 
 
 
Printed:  __________________________________________________________________ 
  (Authorized Officer)   
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r11r:;? .Lewkowich EngineeringAssociates Ltd.
?L.:9t.J geotechnical. • health, safety & environmental·• materials testing

RDN Recreation & Patks
830 West Island Highway
Parksville, BC
V9P2X4

File Number: F4005.01
Date: October 28, 2016

Attention:

.PRQJECT:

SUBJECT:

Ms. Elaine McCulloch,.Parks.Planner
.

. .

.

DRIFTWbOD ROAD FOOTPATH UPGRADE
DRIFTWOODROAD,.NANAIMO (RDN), BC

GEOTECHNIC.AL COMMENTS; PROJECT FEASABil,ITY

Dear Ms. McCulloch:

1. Lewkowich Engineering Associates Ltd. (LEA) has been retained by the Regional District of
Nanaimo (RDN) to provide comm.ents relating to geotechn.ical aspects of the proposed

Driftwood Road footpath upgrade.

2. As partof our re.vie? we carried outa site visit on October 26, 2016. In addition, we have

reviewed 50% design drawit1gs prepared by Herold Engineering Ltd., and a recent

topographkal site plan ofthe subject area prepared byTurner Land Surveying
.

.. 3. . The subject site is located· atthe east .end of an existing right-of-way (ROW) for an
·. unconstruct?d portion. ofDriftwood Roa,d.

4. We understand the project includes improvements to the existing path, a, culvertcrossing for .

an existing ditch, and pedestrian stairs to provide beach access from .the eastern limits of the

ROW.

5. From a geotechnical perspective, installation of the culvert crossing and improvements to

the existing path should.be straightfo1ward.

6. The staircase will provide beach access from an existing foreshore embankment. Based on
the recent survey and.our review of site conditions, the embankment measures

approximately 4.0m ll1 h?ight,·andis configured at approximately 45 degrees. Subgrade

conditions at the base of the embankment corisist ofundisturbed bedrock. Based on soil

exposures
visible iti proximity tb the cortstruction area, we ?ticipate that subgrade soils at

the crest of the slope.will consist of shallow alluvial materials, overlying averydense silt,

Suite A - 2569 Kenworth Road, Nanaimo,. B.C., Canada V9T 3M4 • Tel: (250) 756-0355 Fax: (250) 756-3831
www.lewkowich.com .
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File#:
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RDN Recreation &Parks
Driftwood Road Footpath Upgrade
Driftwood Road, Nana.imo (RDN), BC
F4005.01
October 28, 2016
2 of2

sand, and gravel matrix (glacial till), underlain by bedrock.

7. Based on dur field observations, we conclude that site conditions are favourable for the

proposed improvements. There"are no obvious ?r apparent geotechnical concerns that

would preclude the proposed consttllction.

8. During the course of consttuction, we anticipate the geotechnical componehtwill include,··

but not be limited to, the following:

a. Compaction testing for pipe bedding and trench backfill materials at the proposed culvert

crossmg.

b. Field reviews of bearing soils and supporting materials foi; the staircase.

c. Direction on anchoring details where concrete foundations will be founded directly on

bedrock.

· d.
.

Concrete. testing for slump, air entrainment, and compressive strength for. structural concrete

items (footings, columns, etc).

9. · Lewkowich EngineeringAssociates Ltd. appreciates the opportunity to be of service on this'

project. If you have any comments, or additional requirements at this time, p1ease c.ontact us

at your convenience.

Steve Stacey, B,A., CTech
Senior Technician

Chris Hudec, M.A.Sc., P.Eng.
Senior Project Engineer

Lewkowich Engineering Associates Ltd.
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1 BACKGROUND 

In March 2018, AquaTerra Environmental Ltd. (‘AquaTerra’) was retained by the Regional District 
of Nanaimo (the ‘RDN’) to conduct an Environmental Assessment (EA) associated with the 
Bostrom Road Beach Access Improvement Project (the ‘project’). The approximate location of the 
project site is illustrated on Figure 1.  

Figure 1: Approximate Site Location (Outlined In Red).  

 
 
 
The Bostrom Road Beach Access Trail is an informal access point to the beach between two 
residential properties on Bostrom Road. Over time, use of this small footpath has resulted in some 
bank erosion at the beach access point. The RDN proposes to reduce erosion impacts at this 
location by constructing a staircase between the footpath and the sandstone landing on the 
shoreline.  

This EA report focuses on the proposed works associated with the Bostrom Road beach Access 
Improvement Project, which includes an assessment of terrestrial habitats found within the RDN 
property limits and the surrounding area.  

 

Trailhead 

N
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2 OBJECTIVES 

The primary objectives of this EA are to accurately describe existing terrestrial habitat conditions 
at the site and to evaluate potential impacts with trail maintenance and staircase construction 
works. Applicable mitigation strategies are provided, to minimize potential risks and residual 
effects that can be implemented during the construction phase(s) of the project.   
 
Specifically, this EA is intended to:  

1. summarize existing terrestrial habitats within the site boundaries;  
2. document observed wildlife; 
3. identify and discuss any significant wildlife features;  
4. evaluate the potential for sensitive1 species occurrence; and 
5. provide recommendations to be adhered to during site development. 

 
 
3 EXISTING SITE CONDITIONS 

The site is located approximately 6.2 km east of the Island Highway, with access to the site situated 
between residential addresses referenced as 1880 and 1892 Bostrom Road. The approximate 
location of the proposed staircase is found at 441426 m E; 5439414 m N. A short (approximately 100 
- meter) footpath extends from Bostrom Road to the beach, with the current beach access consisting 
of a two (2) - meter drop from the trail, over a steep (> 35%) gradient. A nautical rope has been 
fastened to adjacent trees to assist in navigating the approach to the beach. The informal approach 
to the beach has resulted in some bank erosion and consequently resulting in a risk of physical harm 
due to the steep gradient and unstable surface aggregates. 

3.1 Proposed Project 

The project consists of the construction of a new staircase as detailed in Figure 2. The 
easternmost portion of the current trail will be abandoned in favor of a new alignment that will tie-
in the existing footpath and the new staircase. It is anticipated that some vegetation and/or trees 
will have to be cleared to complete the section of new trail and to accommodate the new staircase. 
No specific restoration activities are planned at this time, but the eroded portion of the bank at the 
current access site will be monitored.      

 

 

 

 

 

                                                            
1 Defined as provincially red and blue‐listed species and federally ranked Species‐at‐Risk. 



Environmental Assessment 
   Bostrom Road Beach Access Improvement Project   

3 
 

Figure 2: Proposed construction project plan. 

 

 

4 FIELD SURVEY RESULTS 

On 09 and 10 March 2018, Mr. Michael Lockhart of AquaTerra Environmental Ltd. conducted a 
detailed habitat assessment to evaluate natural terrestrial features, confirm background review 
findings, and inventory common and sensitive (if any) plant and animal species at the site. Refer 
to Appendix A for site photographs.  

4.1.1 Detailed Description of Observed Terrestrial Habitats 

North and south of the foot path, the mixed forest was dominated Douglas Fir (Pseudotsuga 

menziesii), Arbutus (Arbutus menziesii), Red Alder (Alnus rubra), Big leafed Maple (Acer 

macrophylum), and Western Redcedar (Thuja plicata). The shrub layer was dominated on both 
sides of the footpath by Salal (Gaultheria shallon), invasive English Holly (Ilex aquifolium), Black 
Hawthorne (Crataegus douglassi), Salmonberry (Rubus spectabilis), Dull Oregon-grape 
(Mahonia nervosa), Clustered Wild Rose (Rosa Pisocarpa), and invasive Cherry Laurel (Prunus 

laurocerasus). The ground cover was dominated by mixed grasses and mosses.  

The proposed location of the staircase landing was on top of a sandstone bench, adjacent to a 
previously installed staircase (see Photo 4).  
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4.2 Terrestrial Wildlife 

A summary of terrestrial wildlife or terrestrial wildlife signs observed during the detailed field 
survey on 09 and 10 March 2018 are outlined in the following sections. 
 

4.2.1 Common Wildlife 

A summary of common wildlife species including mammals, birds, amphibians and reptiles, and 
invertebrates observed and potentially occurring within the site boundaries are discussed below.   
 

4.2.1.1 Mammals 

No mammals were observed during the assessment events; however, evidence of mammals was 
encountered.  Scat of raccoon (Procyon lofor), River Otter (Lontra canadensis) and Black-tailed 
Deer (Odocoileus hemionus) were observed at the site. Red Squirrel (Tamiasciurus hudsonicus) 

and Grey Squirrel (Sciurus carolinensis) sign were also observed. 
 

4.2.1.2 Birds 

During the habitat assessment a total of twenty-two (22) bird species were observed within the 
immediate proximity of the proposed worksite. The species encountered consisted of Steller’s Jay 
(Cyanocitta stelleri), Spotted Towhee (Piplio maculatus), Northern Flicker (Colaptes auratus), 
American Robin (Turdus migratorius), Varied Thrush (Ixoreus naevius), Red-Winged Blackbird 
(Agelaius phoeniceus), Dark-eyed Junco (Junco hyemalis), Red-breasted Nuthatch (Sitta 

canadensis), Chestnut-backed Chickadee (Poecile rufescens), Anna’s Hummingbird (Calypte 

anna), Northwestern Crow (Corvus caurinus), Lincoln’s Sparrow (Melospiza lincolnii), Common 
Raven (Corvus corax), Pelagic Cormorant (Phalacrocorax pelagicus), Black Scoter (Melanitta 

americana), Common Merganser (Mergus merganser), Common Loon (Gavia immer), Bald Eagle 
(Haliaeetus leucocephalus), Red-tailed Hawk (Buteo jamaicensis), Pileated Woodpecker 
(Dryocopus pileatus), House Finch (Haemorhous mexicanus), and Mallard (Anas platyrhynchos) 
were observed on or within 25 meters of the Bostrom Road trail. 

A bald eagle nest has been reported approximately 30 - meters north of the footpath (441350 m 
E, 5439450 m N). A suspected Red-tailed Hawk was observed within the same vicinity (441382 
m E, 5439451 m N). See above for corresponding BMP’s in Section 6 relating to nesting raptors. 

 
4.2.1.3 Amphibians and Reptiles 

No amphibians and reptiles were directly or indirectly observed during the detailed field 
assessment. The terrestrial habitat surrounding the Bostrom Road trail may be utilized by 
Common Garter Snake (Thamnophis sirtalis), Northwestern Garter Snakes (Thamnophis 

ordinoides), Northwestern Alligator Lizards (Elgaria coerulea princips),  
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5 POTENTIAL PROJECT IMPACTS ON EXISTING TERRESTRIAL HABITATS 

No significant impacts to existing terrestrial and/or foreshore habitat areas are anticipated to occur 
if proposed works following the proposed recommendations provided in Section 6.   

 

6 RECOMMENDATIONS 

The following recommendations for the site are based on background search results, applicable 
Best Management Practices (BMPs) and provincial and federal guidelines. 
 

1. Avoid clearing of vegetation to accommodate for site access, if possible. If land-clearing 
is necessary within the sensitive peak breeding period between March 15 and August 15, 
proceed only once a Songbird Nesting Survey is conducted in accordance with Canadian 
Wildlife Service (CWS) protocols to ensure that nesting or breeding wildlife impacts are 
assessed. If active raptor nests are found (which should be assessed by a QEP prior to 
the onset of works), implement an appropriate buffer zone and monitor the work 
periodically to reduce sensory disturbance until chicks have fledged. The current (2012) 
Develop with Care manual has recently extended the passerine nesting window to March 
1 – August 31 and the Canadian Wildlife Service (CWS) website should be checked for 
updates prior to the onset of works.  Disturbance or destruction of nesting birds 
contravenes Section 35 of the Wildlife Act and the Migratory Birds Convention Act. 

2. Hold a pre-construction meeting between the environmental monitor and the contractor 
undertaking the work on the site to ensure a common understanding of the BMPs 
applicable to the project. 

3. Ensure equipment and machinery are in good operating condition, free of leaks, excess 
oil, and grease. No equipment refueling or servicing should be undertaken within 30m of 
the marine environment. 

4. Ensure that a fully stocked spill kit is available at the site for the duration of the works.  

5. Remove food materials / food waste from the site on a daily basis or store in a secure 
container to reduce the potential for human-wildlife interaction. 

6. Once a detailed construction methodology has been developed for the site by an awarded 
contractor, review the construction phases and timing with a QEP / environmental monitor 
to evaluate for the potential of any other impacts and the implementation of appropriate 
mitigation measures, as required. 
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7 CLOSURE 

We trust this provides the information you currently require. Should you have any questions, 
please feel free to contact the undersigned. 
 
Respectfully submitted, 
 
 
 
 
 
 
 
 
Chris Lee, M.Sc., R.P. Bio., QEP, BC-CESCL 
Principal / Senior Biologist 

AquaTerra Environmental Ltd. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Environmental Assessment 
   Bostrom Road Beach Access Improvement Project   

 
 

 
 
 
 
 
 

 
 

 

 

 

APPENDIX A 

Site Photographs 
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Photo 1: Red-tailed hawk nest present on north side of the trail. 

 
 
 
 
Photo 2: Existing beach access point from footpath. 
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Photo 3: Future location of staircase at eastern extent of footpath. 

 
 
 
 
Photo 4: Proposed staircase landing location.  
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PERMIT TO CONSTRUCT, USE, AND MAINTAIN WORKS WITHIN THE RIGHT-OF-WAY 
OF A PROVINCIAL PUBLIC HIGHWAY 
 
PURSUANT TO TRANSPORTATION ACT AND/OR THE INDUSTRIAL ROADS ACT AND/OR THE 
MOTOR VEHICLE ACT AND/OR AS DEFINED IN THE NISGA'A FINAL AGREEMENT AND THE 
NISGA'A FINAL AGREEMENT ACT. 
 
 BETWEEN: 
 

The Minister of Transportation and Infrastructure 
 

Vancouver Island District 
Third Flr 

2100 Labieux Road 
Nanaimo, BC  V9T 6E9 

Canada 
 

(“The Minister”) 
 
 AND: 
 

   Regional District of Nanaimo 
6300 Hammond Bay Road 

Nanaimo, British Columbia  V9T 6N2 
Canada 

 
(“The Permittee”) 

 
 

 WHEREAS: 
 

A. The Minister has the authority to grant permits for the auxiliary use of highway right of way, which authority is pursuant to both the 
Transportation Act and the Industrial Roads Act, the Motor Vehicle Act, as defined in the Nisga'a Final Agreement and the Nisga'a 
Final Agreement Act; 

 
B. The Permittee has requested the Minister to issue a permit pursuant to this authority for the following purpose: 

 
The installation, operation, and maintenance of Improvement to an existing footpath to be installed and maintained by the Regional 
District of Nanaimo under permit. Proposed works include a culvert under the trail, installation of an aluminum staircase to the beach, 
a 6x6 sign post, trail brushing, surfacing (natural surface), and maintenance as required within Driftwood Road. 

 
C. The Minister is prepared to issue a permit on certain terms and conditions; 

 
ACCORDINGLY, the Minister hereby grants to the Permittee a permit for the Use (as hereinafter defined) of highway right of way on the 
following terms and conditions: 
 
  

1.  That the construction and maintenance of the said works is carried out to the satisfaction of the Regional Director, 
Transportation. 

2.  That, before opening up any highway or interfering with any public work, intimation in writing of the intention to do so must be 
given to the District Official at least seven days before the work is begun. 

3.  That any person appointed by the Regional Director, Transportation, for the purpose shall have free access to all parts of the 
works for the purpose of inspecting the same. 

4.  That the construction of the said works shall be commenced on or before May 23 2018, and shall be prosecuted with due 
diligence and to the satisfaction of the Regional Director, Transportation, and shall be completed on or before May 23 2020. 

5.  (a) The highway must at all times be kept open to traffic. The roadway must be completely restored for traffic as soon as 
possible. At all times the permittee must safeguard the traveling public. 

(b) That, unless with the consent of the Regional Director, Transportation, no more than forty-five (45) metres of pipe-track or 
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other excavation in any public highway is to be kept open at one time. 

(c) All excavation work must be carried out in accordance with the BC Occupational Health and Safety Regulation. Care shall be 
taken to protect adjacent property. 

(d) That all excavations shall be carefully back-filled with suitable material, which is to be tamped into place, and that the 
permittee shall restore the surface of the road and shoulders and ditches at his own expense. All surplus material is to be 
removed from the Provincial Crown lands, or deposited where and as required by the District Official of the Ministry of 
Transportation and Infrastructure. The permittee is financially responsible for any maintenance works required on said ditch for a 
period of one year. The Ministry will carry out the necessary remedial work and invoice the permittee monthly. 

(e) The pipeline crossing installation is to be placed by drilling and (or) jacking in such a manner as to afford minimum grade 
settlement. No water jetting will be permitted. That where, in the opinion of the District Official, an excavation or opening for a 
pipeline crossing installation could be made which would not be detrimental to the highway or its users, permission will be 
granted for said works. On throughways, freeways, and main highways no open cuts will be allowed. 

(f) That all pipelines in excess of a nominal diameter of 5 cm., whether gas, oil, water, pressure sewers, conduits, etc., shall be 
installed where indicated by the District Official, encased in a steel casing-pipe or conduit-pipe of sufficient strength to withstand 
all stresses and strains resulting from the location, such casing to extend the full width of the highway right-of-way if deemed 
necessary to the District Official. The ends of the casing-pipe shall be suitably sealed and, if required, properly vented above the 
ground with vent-pipes not less than 5 cm. in diameter, and extending not less than 1.2 metres above ground surface. Vent-
pipes shall be connected 30 cm. from the ends of the casing-pipe, and the top of each vent shall be fitted with a turn-down 
elbow, properly screened and equipped with identification markers. 

All pipelines of non-rigid material, i.e., plastic or copper, of any diameter, shall be cased, or embedded in sand. 

The inside diameter of the casing-pipe shall be at least 25 percent larger than the outside diameter of the pipeline. The casing-
pipe shall be installed with an even bearing throughout its length, and in such a manner so as to prevent leakage, except 
through the vents. 

The top of the casing-pipe, or the pipeline where casing is not required, shall be located as directed by the District Official, and 
shall in no case be less than 1.2 metres below the surface of the highway and not less than 75 cm below the highway ditches. 
Pipelines must not obstruct drainage structures or ditches or interfere with traffic on the highway or with highway maintenance. 

6.  That where the work for which permission is hereby granted comes in contact with any bridge, culvert, ditch, or other existing 
work, such existing work must be properly maintained and supported in such manner as not to interfere with its proper function 
during the construction of the new work, and on the completion of the new work the bridge, culvert, ditch, or other existing work 
interfered with shall be completely restored to its original good condition. 

7.  That when necessary all excavations, materials, or other obstructions are to be efficiently fenced, lit, and watched, and at all 
times every possible precaution is to be taken to ensure the safety of the public. 

8.  The Permittee shall indemnify and save harmless the Ministry, its agents and employees, from and against all claims, liabilities, 
demands, losses, damages, costs and expenses, fines, penalties, assessments and levies made against or incurred, suffered or 
sustained by the Ministry, its agents and employees, or any of them at any time or times,  whether before or after the expiration 
or termination of this permit, where the same or any of them are based upon or arise out of or from anything done or omitted to 
be done by the Permittee, its employees, agents or Subcontractors, in connection with the permit. 

9.  That the permission herein granted to use and maintain the works is only granted for such times as the land or public work in, 
upon, or over which the said works are constructed is under the jurisdiction of the Minister of Transportation and Infrastructure.  
This permission is not to be construed as being granted for all time, and shall not be deemed to vest in the permittee any right, 
title or interest whatsoever in or to the lands upon which the works are constructed.  Should the lands affected at any time be 
included within that of an incorporated municipality or city, this permission shall become void, unless the works are on a highway 
duly classified as an arterial highway pursuant to Section 45 of the Transportation Act. 

10.  That after receiving notice in writing of the intention on the part of the Provincial Government to construct, extend, alter, or 
improve any public work, the person or persons responsible for the maintenance of the works for which permission is hereby 
granted shall within six weeks move or alter such work at his or their own expense to such new positions or in such manner as 
may be necessitated by the construction, extension, alteration, or improvement proposed to be carried out by the Provincial 
Government. 

11.  That while reasonable care will be taken on the part of the Provincial Government to do as little damage as possible to any  
private work in the carrying-out of the construction, extension, alterations, improvement, repair, or maintenance of any public  
work adjacent thereto, the Provincial Government can accept no responsibility for any kind of such damage. 

12.  That the permission hereby granted to construct, use, and maintain work is granted without prejudice to the provisions of the  
Transportation Act, or other Acts governing Crown lands and public works or their use by the public. 

13.  That this permission shall be in force only during such time as the said works are operated and maintained by the applicants, to 
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the entire satisfaction of the Regional Director, Transportation. 

14.  That the Ministry will not be responsible for grade changes on accesses caused by reconstruction of any Provincial highway. 

15.  This permit is valid only for the specific works stated herein.  Any alterations or additions must be covered by a separate permit. 

16.  This permit may be canceled, at the discretion of the Minister, without recourse, should the permittee fail to comply with all the 
terms of the permit.  Thirty days' notice will be given before cancellation. 

17.  When the requirements of the Ministry necessitate use of the said lands for Provincial purposes, at the discretion of the Minister, 
this permit may be canceled. 

18.  That these works shall be identified with this permit number in a manner satisfactory to the District Official of the Ministry of 
Transportation and Infrastructure. 

19.  As a condition of this permit, the permittee unconditionally agrees with the Ministry of Transportation and Infrastructure that the 
permittee is the prime contractor or will appoint a qualified prime contractor, as described in Section 118 of the Workers 
Compensation Act, for the purposes of the work described by this permit, at the work location described in this permit, and that 
the permittee or designated prime contractor will observe and perform all of the duties and obligations which fall to be discharged 
by the prime contractor pursuant to the Workers Compensation Act and the Occupational Health and Safety Regulation. 

20.  The permittee is advised and acknowledges that the following hazards may be present at the work location and need to be 
considered in co-ordinating site safety: overhead hazards, particularly electrical or telecommunications lines; buried utilities, 
particularly electrical, telecommunication, and gas lines; traffic, danger trees, falling rocks, and sharp or infectious litter. 

21.  Any works within the Ministry right-of-way that fall within the scope of "engineering" under the Engineers and Geoscientists Act 
will be performed by a Professional Engineer, and shall comply with this Ministry's "Engineer of Record and Field Review 
Guidelines". The Guidelines can be viewed on the Ministry's website at http://www2.gov.bc.ca/assets/gov/driving-and-
transportation/transportation-infrastructure/engineering-standards-and-guidelines/technical-circulars/2009/t06-09.pdf 

22.  The permittee is responsible for preventing the introduction and spread of noxious weeds on the highway right-of-way as defined 
by the British Columbia Weed Control Act and Weed Control Regulation. 

23.  All work to be done to the satisfaction of the District Official, Ministry of Transportation and Infrastructure. 

24.  Permittee to be responsible for all future maintenance of said works.  This permit is not transferable and valid only for the 
Permittee. 

25.  No excavated materials will be stockpiled on the travelled lane portion of the pavement or gravel. 

26.  Permittee to be responsible for the supply of all labour, equipment, materials in connection with these works. 

27.  Permittee to be responsible for all future drainage problems as they pertain to said works. 

28.  A copy of the permit is to be kept by the field supervisor, in order that he is aware of all permit conditions. 

29.  Permittee is required to contact the Ministry of Forestry (via Front Counter BC) to obtain a 'License to Cut' permit if cutting tress 
within Right-of-Way. Please call 250-751-7220. 

30.  Permittee will be responsible to notify and gain approval of utility companies prior to any works. 

31.  Permittee will be responsible to notify and gain approval from any and all other regulatory agencies prior to any works. 

32.  Permittee to be responsible for any settlement, erosion or other damage caused as a result of the construction and operation of 
these works. 

33.  Machines with steel tracks or flat steel pads shall not be allowed on the travelled portion of the pavement at any time. 

34.  The permitee shall be responsible for all and any liabilities that may occur during construction. 

35.  The Permittee is to ensure that no damage is done to any existing underground or overhead utilities. 

36.  Permittee is responsible for ensuring that all works are contained to the highway right of way.  Any works located within private 
property must have the owner's permission. 

37.  Alberni-Clayoquot Regional District to be responsible for all maintenance and liability of this pathway within Ministry right of way. 

38.  Two-way traffic to be maintained at all times during construction. 

39.  Protection of Survey Monuments 

The Permittee shall be responsible for the preservation during construction of all geodetic benchmarks, survey monuments and 
property markers on the right-of-way. The Permittee shall use, at no expense to the Ministry, a British Columbia Land Surveyor 
to replace any survey monuments destroyed or damaged as a result of the Permittee's negligence. At locations where 
construction work will cover or destroy such markers, the Permittee shall not move or remove them until written direction is 
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received from the Ministry Representative. 

40.  Protection of Roads 

The Permittee shall ensure all equipment working on or hauling material on to and from the Site does not damage or deposit 
material onto any part of an existing roadway. Materials spilled onto the public roadways or driveways opened to public traffic 
shall be cleaned up immediately. The Permittee has the full responsibility to repair any damage to existing highways, local roads 
and driveways caused by its construction equipment and/or operations. 

41.  Accommodation of Traffic 

The Permittee shall, at his cost, supply, erect, and maintain standard traffic control devices in accordance with the Ministry of 
Transportation and Infrastructure Traffic Control Manual for Works on Roadways and Occupational Health and Safety 
Regulation. 

42.  Clean Up 

All unsuitable material and inorganic debris shall be removed from the project area. All surplus or unsuitable organic waste and 
debris shall be removed from the site unless its complete burning is approved by the Designated Ministry Official in compliance 
with the B.C. Open Burning Smoke Control regulation. 

 
 
 
 
 
 
The rights granted to the Permittee in this permit are to be exercised only for the purpose as defined in Recital B on page 1. 
 
 
Dated at           Nanaimo          , British Columbia, this           23           day of            May          ,           2018           
 
 

Jamie Leigh Hopkins 
Development Approvals Technician 

On Behalf of the Minister 
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Prime Contractor 

Preconstruction Meeting Form 
 

 
 
 
Date:  Meeting Location:  
    
Firm Name:  Contract :  
    
Prime Contractor:  
    
Prime Contractor’s Superintendent:  
   
RDN’s  Contract Representative:   
  
 
AGREEMENT 
 
The Prime Contractor: 

 Acknowledges appointment as Prime Contractor defined by WorkSafe BC OH&S Regulations 
Sections 20.2 and 20.3, and in the Workers’ Compensation Act, Sections 118 Clauses 1 and 2. 

 Understands the Owners duties as defined in the Workers’ Compensation Act, Section 119. 
 Understands for any discrepancy establishing health and safety protocol, WorkSafe BC OH&S 

Regulation and/or the Workers’ Compensation Act (Part 3) shall prevail. 
 Acknowledges being informed of any known workplace hazards by the owner or owner’s 

delegate, by signing attached “Existing Known Hazard Assessment” form. 
 Shall communicate known hazards to any persons who may be affected and ensure 

appropriate measures are taken to effectively control or eliminate the hazards. 
 Shall ensure all workers are suitably trained and qualified to perform the duties for which they 

have been assigned. 
 Shall ensure or coordinate first aid equipment and services as required by WorkSafe BC OH&S 

Regulation. 
 Shall coordinate the occupational health and safety activities for the project. 
 Assumes responsibility for the health and safety of all workers and for ensuring compliance by 

all workers with the Workers Compensation Act (Part 3) and WorkSafe BC OH&S Regulation. 
 Understands any WorkSafe BC violation by the Prime Contractor may be considered a breach 

of contract resulting in possible termination or suspension of the contract and/or any other 
actions deemed appropriate at the discretion of the RDN. 

 Understands any penalties, sanctions or additional costs levied against the Prime Contractor 
will be the responsibility of the Prime Contractor. 

 Confirms the Prime contractor’s safework procedures and risk assessments were prepared by, 
or approved by a Qualified Person as defined by WorkSafe BC OH&S Regulations.  

 Accepts the following required documents shall be maintained and made available upon 
request from the RDN and/or WorkSafe BC Prevention officer at the workplace. 
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Preconstruction Meeting Form 
 

 
The documents required to be maintained and available by the Prime Contractor will include, but 
not be limited to: 

 
 All notices which the Prime Contractor is required to provide to WorkSafe BC as per 

WorkSafe BC OH&S Regulation. 
 Any written summaries of remedial action taken to reduce occupational health and safety 

hazards within the area of responsibility. 
 All directives and inspection reports issued by WorkSafe BC. 
 Records of any incidents and accidents occurring within the Prime Contractor’s area of 

responsibility. 
 Completed accident investigations for any incidents and accidents occurring within the 

Prime Contractor’s area of responsibility. 
 

On a construction workplace, these additional documents are required to be maintained and 
available by the Prime Contractor: 
• Records of all orientation and regular safety meetings held between contractors and their 

workers, including topics discussed, worker names and companies in attendance. 
• Written evidence of regular inspections within the workplace. 
• Occupational first aid records. 
• Worker training records. 
• Current list of the name of a qualified person designated to be responsible for each 

subcontractor (employer’s) site health and safety activities. 
• Diagram of the emergency route to the hospital. 

 
The following information must be provided to the RDN Contract Representative: 
 

 WorkSafe BC Notice of Project 
 WorkSafe BC Clearance Letter 
 Prime Contractor’s OH&S Safety Program 
 Prime Contractor’s OH&S Safety Program Document 

 
First Aid Attendant:   

  
Safety Supervisor:   

 
Location of First Aid Station:   

 
 
Signature of Prime Contractor: 

 

  
Signature of RDN Contract Rep:  
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EXISTING KNOWN HAZARD ASSESSMENT 

 
Discussion between the Prime Contractor and the RDN Contract Representative 
 
 
Date:  Meeting Location:  
    
Prime Contractor:  
    
Prime Contractor Representative:  
 
 
• RDN Contract Representative to make the Prime Contractor aware of any known extraordinary 

pre-existing hazards peculiar to the contract. 
• It is recognized the known pre-existing hazards identified may not be a comprehensive list and 

due caution is always required. 
• Use additional pages if necessary. 

 

Identified Extraordinary Hazards Action required to eliminate or control hazards 
and ensure worker safety 

Comment: 
 
 
 
 

 

Comment: 
 
 
 
 

 

 
 
Prime Contractor Representative (signature)  RDN Contract Representative (signature) 
 
 
 
Prime Contractor Representative (printed)  RDN Contract Representative (printed) 
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BETWEEN:            (the “Contractor”) 
 

AND: The Regional District of Nanaimo   (the “RDN”) 

THIS AGREEMENT WITNESSES that the Contractor and the RDN agree as follows: 

1. The Contractor shall provide all labour, Contractor’s Plant and Equipment and materials 
required to perform the Work within the required time, as required by the Contract 
Documents. 

2. The RDN shall pay the Contractor the Contract Price, as required by the Contract 
Documents. 

3. The Contract Price shall be the sum in Canadian Dollars of the following: 

(a) Up to the Tender Price set out in the accepted Tender Form and; 

(b) Payments made on account of change orders, as may be required by the 
Contract Documents. 

The Contract Price shall be the entire compensation owing to the Contractor by the RDN 
for the Work and shall cover and include all supervision, labour, materials, Contractor’s 
Plant and Equipment, overhead, profit, financing costs and all other costs and expenses 
whatsoever incurred in performing the Contract. 

4. The Contractor shall commence the Work within 7 Days after issuance of the Notice to 
Proceed from the RDN, unless the Notice to Proceed states otherwise, and shall attain 
completion of the Work by [____]. 

5. The Contract Documents shall form a part of this Agreement as though recited in full. 

6. The Contract supersedes all prior negotiations, representations or agreements, whether 
written or oral and is the entire agreement between RDN and the Contractor with 
respect to the subject matter of this Agreement. 

7. Defined terms in this Agreement shall have the same meanings as set out in the General 
Conditions, except where the contrary is expressed. 

8. In entering into and executing this Agreement, the Contractor has relied on its own 
examination of the Site, access to the Site, and on all other data, matters and things 
requisite to the fulfilment of the Work, and on its own knowledge of existing services or 
utilities along or crossing or in the vicinity of the route or facility to be installed or 
constructed under this Contract, and not on any representation or warranty of the RDN. 



STANDARD FORM CONSTRUCTION CONTRACT FORM OF AGREEMENT 
   
REGIONAL DISTRICT OF NANAIMO Page 2 of 3 
 
9. The Contractor shall not assign the Contract, or any portion of the Contract, or any 

payments due or to become due under the Contract, without the express written 
consent of the RDN. 

10. No action or failure to act by the RDN or an authorized representative of the RDN shall 
constitute a waiver of any right or duty afforded any of them under the Contract, or 
constitute an approval or acquiescence in any breach thereunder, except as may be 
specifically agreed in writing. 

11. This Agreement shall enure to the benefit of and be binding upon the RDN and the 
Contractor and their respective heirs, executors, legal representatives, successors and 
permitted assigns.  In the event of more than one person being the Contractor, the 
grants, covenants, provisos and claims, rights, powers, privileges and liabilities shall be 
construed and held to be several as well as joint. 

12. Time shall be of the essence of this Agreement. 

13. This Agreement may be executed in any number of counterparts, each of which will be 
deemed to be an original and all of which taken together will be deemed to constitute 
one and the same instrument.  Delivery by electronic transmission in portable document 
format (PDF) of an executed counterpart of this Agreement is as effective as delivery of 
an originally executed counterpart of this Agreement. 
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IN WITNESS WHEREOF the parties hereto have executed this Agreement as follows:   
 
The Regional District of Nanaimo by its authorized signatory on _________ day of 
_____________________, 20__ (the date of Agreement): 
 
SIGNED on behalf of the RDN by: 
 

Signature:  ___________________________ 

Name:  ______________________________ 

Title:  _______________________________ 
 
 
 
[CONTRACTOR’S NAME] 

by its authorized signatory on _________ day of _____________________, 20__: 
 
 
SIGNED on behalf of the Contractor by: 
 

Signature:  ___________________________ 

Name:  ______________________________ 

Title:  _______________________________ 
 
 

END OF SECTION 
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GENERAL TERMS & CONDITIONS OF CONTRACT 

PART 1 LAW APPLICABLE 

This Contract shall be construed under and according to the laws of the Province of British 
Columbia, Canada. 

PART 2 ACCEPTANCE 

For the purpose of this Tender, acceptance of the work shall mean the acceptance of the 
work for final payment of the contract price but not for the purpose of extinguishing any 
covenant or agreement on the part of the Contractor to be performed or fulfilled under this 
contract which has not in fact been performed or fulfilled at the time of such acceptance, all 
of which covenants and agreements shall continue to be binding on the Contractor until 
they have been fulfilled. 

PART 3 PRIME CONTRACTOR DESIGNATION 

The Contractor is designated as the Prime Contractor and shall fulfill the Prime Contractor 
responsibilities as defined in: 

a) WorkSafeBC Occupational Health and Safety Regulation, Notice of Project, Section 20.2, 
and Coordination of multiple employer workplaces, Section 20.3; 

b) Workers Compensation Act (BC), Coordination at multiple-employer workplaces, Section 
118, Subsections (1) & (2); and 

c) General Requirements, Section 3.10 WorkSafe BC. 

PART 4 QUALITY OF WORK AND MATERIALS 

The whole of the materials and/or the work, whether or not so stated herein, shall be done 
in the most substantial and professional manner with new materials, articles, equipment 
and work of the best quality and description and by employment of properly skilled trades 
and in strict conformity with and as required by this contract to the satisfaction of the RDN 
whether or not so stated herein.  Materials and equipment shall be the products of 
suppliers or manufacturers of established reputation engaged in the supply or manufacture 
of such materials or equipment. 

Materials are to be installed or incorporated into the Work applied in accordance with the 
manufacturer’s directions.  Use the techniques and application best suited for the type of 
material being used. 
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PART 5 JUDGE OF WORK AND MATERIALS 
 

The RDN shall be the final judge of all work, materials and plants in respect of both quality 
and quantity and their decisions of all questions in dispute with regard thereto will be final. 

 
All materials shall be subject to inspection and test by and shall meet the approval of the 
RDN. 

 
In case any materials, equipment and supplies are defective in material or quality or 
otherwise not in conformity with the specifications of the contract, the RDN shall have the 
right either to reject them or to require their correction. 

 
Acceptance or rejection of the materials, equipment, supplies, etc. shall be made as 
promptly as practicable after delivery, but failure to inspect and accept or reject supplies 
shall not relieve the contractor from responsibility for such supplies as are not in accordance 
with the specifications. 

PART 6 C.S.A. SEAL OR PROVINCIAL CERTIFICATE APPROVAL 

All electrical material and equipment, and all manufacturing and assembling procedures and 
workmanship, shall be in accordance with the requirements of the current edition and 
revisions of the Canadian Electrical Code Part 1 (CSA Standard C22.1 – 2012) as adopted and 
amended by the Province of British Columbia (hereinafter referred to as the “Electrical 
Code”), as amended from time to time. 

Only approved materials and equipment shall be used and where specified materials and 
equipment do not have current approval, as required by the Electrical Code, the Contractor 
shall offer approved substitutes. 

Each completed assembly shall carry the approval seal either of the Inspection Department, 
and where alterations are required by the Department the Contractor shall make these at 
his own expense.  The Contractor shall pay all fees and costs incurred in obtaining the 
required approvals. 

PART 7 RECTIFICATION OF DAMAGE AND DEFECTS 

The Contractor shall rectify any loss or damage for which, in the opinion of the RDN, the 
Contractor is responsible, at no charge to the RDN and to the satisfaction of the RDN.  In the 
alternative, the RDN may repair the loss or damage and the Contractor shall pay to the RDN 
the costs of repairing the loss or damage forthwith upon demand from the RDN.  Where, in 
the opinion of the RDN, it is not practical or desirable to repair the loss or damage, the RDN 
may estimate the cost of the loss or damage and deduct such estimated amount from the 
amount owing to the Contractor hereunder. 
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PART 8 WARRANTY AND GUARANTEE 

The work shall be warranted to be free of defects, and shall be guaranteed by the 
Contractor for a period of one (1) year from the date of acceptance.  On receipt of notice 
from the RDN the Contractor shall promptly make all repairs arising out of defective work or 
any equipment or materials supplied by him. 

The RDN is hereby authorized to make such repairs if, ten (10) days after the giving of such 
notice to the Contract, the Contractor has failed to make or undertake with due diligence 
said repairs; provided, however, that in the case of an emergency, where, in the opinion of 
the RDN delay would cause serious loss or damage, repairs may be made without notice 
being sent to the Contractor, and all expense in connection therewith shall be charged to 
the Contractor. 

PART 9 ASSIGNMENT 

The Contractor shall not assign, sub-contract or let out as task work any part of the work, 
and shall not assign any interest herein or any right to payment hereunder without first 
having had and obtained the consent in writing of the RDN; which consent the RDN may 
withhold in its absolute discretion.  If the RDN should consent to any such assignment, sub-
contracting or letting out as task work of all or any part of the work, the Contractor shall by 
reason thereof be in no ways relieved from his responsibility for the fulfillment of the work, 
but shall continue to be responsible for the same in the same manner as if all the work had 
been performed by the Contractor himself. 

PART 10 TERMINATION 

The RDN may by written notice to the Contractor terminate the whole or any part of this 
contract in any one of the following circumstances: 
 
a) If the Contractor fails to perform the work within the time specified herein or any 

extension thereof. 

b) If the Contractor fails to perform any of the other provisions of this contract, or so 
fails to make progress as to endanger performance of this contract in accordance 
with its terms and in any of these circumstances, does not cure such failure within a 
period of ten (10) days, or such longer period as the RDN may authorize, in writing, 
after receipt of notice from the RDN specifying any such failure. 

d) In the event that the Contractor performs any act or does anything by which the 
RDN shall incur any liability whatsoever. 
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 e) The RDN may terminate the Agreement, without any cost or penalty or 
consequence whatsoever, if it concludes, acting reasonably on the information 
available to it, that the Contractor is in material non-compliance with, or has been 
convicted of a material offence or violation of, health, safety, labour or 
environmental laws. 

f) In the event that any creditor of the Contractor causes a writ of execution or similar 
writ or court order to be served upon the RDN requiring the RDN to pay to such 
creditor or to a sheriff or other public official or to the Court any portion of the 
consideration due to the Contractor under this Contract. 

g) In the event that the Contractor shall be adjudged bankrupt or if it should make a 
general assignment for the benefit of creditors or if it becomes insolvent or is 
appointed by a creditor of if it should take the benefit of any Act that may be in 
force for bankrupt or insolvent debtors. 

Upon termination of the Contract as aforesaid, the RDN shall have no obligation to the 
Contractor except for such labour and materials as have been supplied or performed up to 
the date of the termination of the Contract. 

PART 11 STATUTES, MUNICIPAL BY-LAWS AND PERMITS 

Unless otherwise noted, the Contractor shall take out all necessary permits and licenses 
required to permit the Contractor to perform its obligations under the Contract.  The 
Contractor shall give all notices and comply with all RDN regulations, all laws, by-laws, 
ordinances, rules and regulations, whether federal, provincial or municipal, relating to the 
business it carries on and the services provided pursuant to the Contract, including the 
Workers’ Compensation Act and the Employment Standards Act. 

PART 12 SITE INSPECTION 

The Contractor shall make site inspections of all appropriate areas to determine their 
general condition and to ensure the fulfillment of the contract requirements. 

PART 13 USE OF PREMISES 

The Contractor shall abide by, and shall ensure its employees abide by, all appropriate 
regulations, including but not limited to regulations relating to fire, safety, parking, traffic 
control and health.  The Contractor will ensure that all of its employees are aware of the 
applicable regulations. 
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PART 14 DAMAGE TO PERSON AND PROPERTY 

The Contractor shall use due care that no persons are injured, no property damaged or lost, 
and no rights are infringed in the performance of the Work, and the Contractor shall be 
solely responsible for all loss, damages, costs and expenses in respect of any injury to 
persons, damage of property, or infringement of the rights of others incurred in the 
performance of the Work or caused in any other manner whatsoever by the Contractor, or 
its employees. 

PART 15 CLEAN UP 

The Contractor shall at all times conduct the work in an orderly and reasonably tidy manner, 
and shall at suitable intervals remove any accumulation of rubbish or refuse materials.  At 
no time shall any person employed by the Contractor or by any of his Subcontractors 
discard any litter or garbage on or adjacent to the site, except into a suitable container.  
Upon completion and before final acceptance of the work, the Contractor shall remove all 
rubbish, surplus, or discarded materials and equipment and shall leave the site in a clean 
and neat condition. 

PART 16 ACCESS AND PUBLIC SAFETY 

The Contractor shall effectively warn and protect the public and other personnel from any 
danger as a result of the work being done. 

No material or equipment shall be stored where it will interfere with the free and safe 
passage of vehicular or pedestrian traffic or where it creates a hazard or a nuisance. 

PART 17 CURRENCY OF PAYMENT 

All reference to money in this Contract shall refer to and mean lawful money of Canada. 

PART 18 DAMAGES FOR DELAY 

If the work is not completed and/or the materials delivered before or upon the expiration of 
the time limited therefore all costs which the RDN shall be put to by reason thereof shall be 
charged to the Contractor. 
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PART 19 PAYMENTS 

The Contractor will be solely responsible for invoicing the RDN ensuring to include the 
RDN’s Purchase Order number on all invoices to assure timely payment.  

All invoices are subject to prior review and approval by the RDN and approved invoices will 
be paid on a net 30 day basis unless otherwise negotiated and agreed to in writing.  

If the RDN does not approve of the services or part of them which are the subject of the 
invoice, the RDN shall advise the Contractor in writing of the reasons for non-approval and 
the Contractor shall remedy at no additional cost to the RDN before the RDN shall be 
obliged to pay the invoice or any part of it, as the case may be. 

PART 20 CHANGE ORDERS 

If for any reason it may become desirable during the course of the work to change the 
alignment, dimensions or design, or to add to or to omit portions thereof, the RDN reserves 
the right to issue change orders to give effect to such changes as may, in the opinion of the 
RDN be necessary or desirable. 

 
The change may or may not result in a change in the amount of the work.  If the changes do, 
in the opinion of the RDN, change the amount of the work, the contract price shall be 
adjusted as mutually agreed between the Contractor and the RDN. 

 
Should the Contractor and the RDN fail to agree on the value of the change in the amount of 
work, the Contractor shall nevertheless change the work so ordered, and the value thereof 
shall be referred to the arbitration of three persons, one to be appointed by the Contractor, 
one to be appointed by the RDN, and the third to be appointed by such two persons before 
proceeding with the arbitration.  The decision of any two of the arbitrators shall be binding, 
and shall be deemed to be a submission to arbitration within the provisions of the 
“Arbitration Act”. 

PART 21 STATUTORY DECLARATION 

Prior to any payment to the Contractor, if requested by the RDN, the Contractor shall 
deliver to the RDN a statutory declaration in a form satisfactory to the RDN declaring that all 
subcontractors, labour and accounts for material and equipment have been paid and that 
no persons, firms or RDNs have any lien against the lands comprising the work site or the 
work together with such other documentation as the RDN, acting reasonably, determines is 
necessary or desirable. 
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PART 22 BUILDERS LIENS 

The Contractor shall, at its own expense, cause any and all builders liens and other liens for 
labour, services or materials alleged to have been furnished with respect to the lands 
comprising the work site or the work which may be registered against or otherwise affect 
the lands or the work, except liens properly filed by the Contractor on its own behalf, to be 
paid, satisfied, released or vacated forthwith after the RDN has sent written notice of any 
claim for any such lien.  In the event of a bona fide dispute regarding the validity or 
correctness of any claim for such lien, the Contractor shall be entitled to defend against a 
claim for such lien in any proceedings brought in respect therefor after first paying into 
court the amount claimed plus any interest payable, or providing sufficient security therefor 
and such cost as the court may direct and registering all such documents as may be 
necessary to cancel such lien, or providing such other reasonable security in respect of such 
claims as the RDN may in writing approve.  Upon receiving satisfactory security for any costs 
and an indemnity in writing from the Contractor, the RDN may authorize the Contractor to 
apply to the court in the name of the RDN to have any lien removed upon payment into 
court or deposit in court of satisfactory security therefor. 

PART 22 PROTECTION OF RDN AGAINST CLAIMS 

The Contractor shall assume the defense of, and indemnify and hold harmless the RDN and 
its officers, employees and agents, from and against all claims relating to materials 
furnished and to inventions, copyrights, trademarks, or patents and rights thereto used by 
the Contractor in the execution of this contract and in subsequent use and/or operation by 
the RDN. 

PART 23 INDEMNIFICATION AND INSURANCE 

23.1 Indemnification and Release 

23.1.1 The Contractor shall save harmless and indemnify the RDN and its directors, 
officers, servants, employees and agents (the “Indemnified Parties”) from 
and against all actions, claims, demands, proceedings, suits, losses, damages, 
costs and expenses of whatsoever kind or nature (including but not limiting 
the generality of the foregoing, in respect of death, injury, loss or damage to 
any person or property) arising in any way out of or connected with the 
Work by the Contractor or its subcontractors, or their servants or employees 
under this Contract, except to the proportionate extent that such actions, 
claims, demands, proceedings, suits, losses, damages, costs and expenses 
were caused by the Indemnified Parties or any on them.   

23.1.2 Unless otherwise specified in the Contract, the Contractor shall save 
harmless and indemnify the Indemnified Parties from and against all actions, 
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claims, demands, proceedings, suits, losses, damages, costs and expenses of 
whatsoever kind or nature arising in any way from liability of any nature or 
kind for or on account of any copyrighted or un-copyrighted composition, 
secret or other process, patented or unpatented invention, articles or 
appliances manufactured, supplied or used in the Work, and/or to be used 
by the RDN before or after completion of the Work as a result of the Work 
performed by the Contractor, and if the Contractor shall fail to save harmless 
and indemnify in manner aforesaid, any money collected from the 
Indemnified Parties shall be charged to the Contractor. 

23.1.3 The Contractor shall release and discharge the RDN and its directors, 
officers, servants, employees and agents (the “Released Parties”) from and 
against all actions, claims, demands, proceedings, suits, losses, damages, 
costs and expenses of whatsoever kind or nature (including but not limiting 
the generality of the foregoing, in respect of death, injury, loss or damage to 
any person or property) which the Contractor or its subcontractors or their 
servants or employees might have in any manner arising in any way out of or 
connected with the Work by the Contractor or its subcontractors, or their 
servants or employees under this Contract, except to the proportionate 
extent that such actions, claims, demands, proceedings, suits, losses, 
damages, costs and expenses were caused by the Released Parties or any on 
them. 

23.1.4 The indemnity provided in the Clause 24.1.1 by the Contractor to the 
Indemnified Parties shall not in any way be limited or restricted by any 
insurance or by limitations on the amount or type of damages, 
compensation or benefits payable under the Workers’ Compensation Act or 
any other similar statutes. 

23.2 Insurance Obtained by Contractor 

23.2.1  General 

The Contractor shall itself and cause each subcontractor to obtain and 
maintain, at its own expense, the insurance set out below until all conditions 
of the Contract have been fully complied with. 

23.2.2  Commercial General Liability Insurance  

Commercial General Liability Insurance providing third party bodily injury, 
death and property damage coverage in an amount of not less than 
$5,000,000 per occurrence, indicating that the RDN is added as Additional 
Insureds. The policy shall include Premises and Operations Liability; 
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Contractor’s Protective Liability with respect to the Operations of sub-
contractors; Completed Operations Liability; Contractual Liability; Non-
Owned Automobile Liability; and a Cross Liability and/or Severability of 
Interest clause protecting each insured to the same extent as if they 
separately insured. 

The policy shall also contain a clause providing that the RDN will receive 30 
days’ notice of cancellation or of any material change in coverage which will 
reduce the extent of coverage provided to the RDN.   

The Contractor shall file with the RDN, prior to the commencement of work, 
a certificate of insurance in a form acceptable to the RDN evidencing this 
policy.  The Contractor shall also file with the RDN evidence of the renewal 
on this policy. The Contractor is responsible for paying all deductibles. 

23.2.3  Automobile Third Party Liability Insurance 

A Standard Owner’s Form Automobile Policy for each vehicle used in the 
performance of the Contract and regulated by the Insurance (Motor Vehicle) 
Act or similar legislation. The Third Party Legal Liability Limits are to be in an 
amount not less than $2,000,000 per occurrence. 

23.2.4  Contractor’s Equipment Insurance 

The Contractor shall maintain an All Risk insurance policy covering all 
construction equipment, mobile equipment, miscellaneous equipment, 
tools, office contents and other miscellaneous property whether owned, 
leased or rented or for which the Contractor may be responsible, that is 
used in any way in connection with this Contract. 

23.2.5  Other Insurance 

The Contractor and subcontractors shall provide at their own cost any 
additional insurance which they are required by law to provide or which they 
consider necessary. 

23.2.6  Waiver of Subrogation 

Each insurance policy obtained by the Contractor or any subcontractor in 
accordance with clause 24.2.4 shall include the following clause: 

 “Waiver of Subrogation 
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It is understood and agreed that in the event of a loss and upon payment of 
any claim hereunder, the insurer will waive its right of subrogation against 
the RDN and any of their servants, agents, employees, parent, subsidiary, 
affiliated or related firms.” 

23.2.7  Indemnity Not Restricted By Insurance 

The provisions for insurance shown above shall not in any way limit the 
indemnity granted by the Contractor to the Indemnified Parties elsewhere in 
this section. 

23.2.8  Maintenance of Insurance 

All required insurance shall be maintained until final completion of the work, 
including the making good of faulty work and materials, except that 
coverage of Completed Operations Liability shall in any event be maintained 
for 12 months from date of final acceptance by the RDN. 

PART 24 HOURS OF WORK 
 

Unless alternate arrangements have been made in writing with the authority (ies) with 
jurisdiction, no work will be permitted outside the hours defined below: 
 
“Before 7:00 a.m. or after 6:00 p.m., Monday to Saturday. No work allowed on Sundays and 
Statutory Holidays.” 

PART 25 FORCE MAJEURE 
 

Neither party shall be responsible for any delay or failure to perform its obligations under 
this agreement where such a delay or failure is due to fire, flood, explosion, war, embargo, 
governmental action, act of public authority, act of god or to any other cause beyond its 
control, except labour disruption. In the event force majeure occurs, the party who is 
delayed or fails to perform shall give prompt notice to the other party and shall take all 
reasonable steps to eliminate the cause. Should the force majeure event last longer than 
than 30 calendar days, the RDN may terminate this agreement immediately by written 
notice to the contractor without further liability, expense, or cost of any kind. 

PART 26 DISPUTE RESOLUTION 
 

In the event of a dispute, the parties agree to resolve the dispute by: 
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a. Frank and open negotiations whereby both parties use their best efforts to resolve the 

dispute by mutual agreement including the most Senior Management of both parties. 
b. If, after 30 calendar days, the dispute is not resolved, both parties agree to appoint a 

mediator to resolve the dispute and their decision will be final. The mediation shall take 
place in Nanaimo, British Columbia, unless agreed otherwise. Parties will be responsible 
for their own costs. 

PART 27 INDEPENDENT CONTRACTOR 
 

The Contractor shall be, and in all respects be deemed to be, an independent contractor and 
nothing in this Agreement shall be construed to mean that the Contractor is an employee of 
the RDN or that any agency, joint venture or partnership exists between the Contractor and 
the RDN. 

 

PART 28 BANKRUPTCY 
 

The RDN reserves the right to stop the work, or, terminate the contract immediately if the 
contractor commits an act of bankruptcy, threatens to commit an act of bankruptcy. 
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