
 
 

 
 

 
 

INVITATION TO TENDER No. 19-032 
 
 

Church Road Transfer Station Oil Water Separator and Holding Tank 
Replacement  

 
 

ISSUED:  April 18, 2019 
 

 
CLOSING DATE AND TIME:  

Tenders are requested to be received at the Closing Location on or before: 
3:00 PM (15:00 hrs) Pacific Time on May 9, 2019 

 
 

Regional District of Nanaimo (RDN) Contact for Questions:  
Kevin Guizzetti, Supervisor, Church Road Transfer Station 

Email Address: kguizzetti@rdn.bc.ca 
 
 

Questions are requested to be received at least three (3) business days before the closing date. 
 
 

Optional Site Visit Meeting:  
A non-mandatory site visit will be held on April 25, 2019, at 9:00 a.m. at the Church Road 

Transfer Station, 860 Church Road, Parksville, B.C.. Interested parties will have the opportunity 
to view the site, take photos/measurements and ask any questions regarding the work. All 
persons in attendance must bring their own personal protection equipment (i.e. steel toe 

footwear, hard hat, high visibility vest, etc.) 
 
 
 
 
 

mailto:kguizzetti@rdn.bc.ca
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Instructions to Bidders 
 
Article 1. Closing Date/Time/Location 
Bidders are requested to submit their Tender on or before the closing time of 3:00 PM (15:00 hrs), 
Pacific Time, on May 9, 2019 to: 
 
By hand/courier delivery:  One (1) copy of the Tender Form enclosed and sealed in an envelope clearly 
marked: “19-032 Church Road Transfer Station Water Tank Replacement Project” delivered to the:  

 
Regional District of Nanaimo 
Main Reception – 2nd Floor 
6300 Hammond Bay Road 
Nanaimo, B.C., V9T 6N2 
Attention: Kevin Guizzetti, Solid Waste 
 

Tenders received by email or facsimile will not be accepted.  
 
ARTICLE 2.General Scope of Work 
Tenders are invited from qualified and experienced Contractors to: 

 
 General work scope: 

a) Remove and legally dispose of existing equipment. 
b) Supply, install and wire new equipment. 

 
Detailed work scope is outlined in the specifications from Newcastle Engineering: 

a) Site Plan Drawing 0110-016-01 REV03 
b) Oil Separator Replacement Details Drawing 0110-016-02 REV03 

 
Contractor’s general responsibilities: 

a) Unless advised otherwise in writing, any and all required permits and associated inspections. 
b) Be designated as the Prime Contractor for this project per WorkSafe BC OH&S Regulations 

and must have the necessary qualifications be willing to accept the responsibilities as Prime 
Contractor for the project. 

c) Ensure the access road remains open at all times. 
d) Locate all utilities affecting the work. 
e) Complete the work by September 15, 2019 at the latest.  

 
RDN’s general responsibilities: 

a) Provide reasonable access to power, water and washrooms. 
b) Remediate any contaminated soil although none expected. 
c) Provide a staging area for contractor use. 
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ARTICLE 3. Site Examination 
It is the responsibility of the potential contractors to be familiar with the site to determine the existing 
conditions, layouts and limitations and ask any questions. In submitting a tender, the contractor 
confirms that he/she has viewed the site and the tender includes any equipment, materials and labour 
necessary for this project.  The contractor will rely entirely upon his/her own judgment in submitting a 
tender and include a sum sufficient to cover all items required for the contract.   
   
ARTICLE 4. Examine Documents 
The Tenderer must carefully examine the Contract Documents and the site of the proposed works, 
judging for and satisfying himself as to the probable conditions to be encountered.  Should a Tenderer 
find discrepancies in, or omissions from the documents, or should he be in doubt as to their meaning, he 
should, prior to submitting his tender, notify the RDN in writing.  The Tenderer may not claim, after the 
submission of a tender, that there was any misunderstanding with respect to the conditions imposed by 
the documents. 
 
No verbal agreement or conversation made or had at any time with any officer, agency or employee of 
the Owner shall affect or modify any of the terms or obligations herein stated, or deemed to be any 
representation of warranty. 
 
Article 5. Addendums 
If the RDN determines that an addendum is required, the RDN will post the addendum on the RDN 
website (www.rdn.bc.ca) and BC Bid website (www.bcbid.gov.bc.ca). Each addendum will be 
incorporated into and become part of the TENDER. No amendment of any kind to the TENDER is 
effective unless it is contained in a written addendum issued by the RDN. It is the sole responsibility of 
the Bidder to check and ensure any and all addendums are included prior to submitting their final 
Tender submission. 
 
ARTICLE 6. Tender Price 
Unit prices, in Canadian dollars, shall be filled in where indicated on the Tender Form. In the event of a 
price extension discrepancy when calculating the total contract value, the RDN reserves the right to 
correct the totals. 
 
ARTICLE 7. Federal and Provincial Sales Taxes 
Prices shall include provincial sales tax payable on all applicable materials and equipment incorporated 
in the work. GST is not to be included in the price. GST shall be shown separately on the Tender Form 
based on the total contract value. 
 
ARTICLE 8. Tender Signing 
The tender must be executed by an authorized signatory in a position to legally bind their Company to 
the information contained in the Tender Form. 
 
ARTICLE 9. Revisions to Tenders 
Any revision to the tender by the Tenderer must be in writing properly executed and received prior to 
the posted closing date and time as per the submission instructions outlined in Article 1. 

http://www.rdn.bc.ca/
http://www.bcbid.gov.bc.ca/
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Multiple Revisions 
Where a Tenderer submits multiple revisions to the original tender price, each revision should be 
numbered sequentially by the Tenderer.  Unless the Tenderer clearly stipulates to the contrary on the 
face of the revision, each successive revision will nullify and replace any previous revision to the 
identified item or tender price. 
 
Unclear or Ambiguous Revisions 
If in the opinion of the RDN, any revision is unclear, ambiguous as to meaning or intent, or does not 
comply with the requirements of Article 9, that revision will be disregarded and the original tender 
price, or the tender price determined by consideration of any other revisions will prevail. The RDN, its 
employees and agents will not assume any responsibility for timely receipt of any revisions. 
 
ARTICLE 10. Tender Withdrawal 
A Tenderer may, without prejudice to himself, withdraw his tender on written request received prior to 
the posted closing date and time as per the submission instructions outlined in Article 1. 
 
ARTICLE 11. Tender Rejection 
.1 The RDN reserves the right to reject any or all tenders, or accept other than the lowest tender and to 

accept the tender which it deems most advantageous. 
 
.2 The RDN may reject a tender if: 

a) After investigation and consideration, the RDN concludes that the Tenderer is not qualified to do 
the work and/or cannot do the work and perform the Contract in a manner satisfactory to the 
RDN. 

b)  A tender contains qualifying conditions or otherwise fails to conform to these Instructions to 
Tenderers. 

c)  A tender is incomplete, is considered incomplete in the Instructions to Tenderers, is obscure or 
irregular, which has erasures or corrections in the Tender Form, in which prices are omitted or 
are unbalanced, or which has an insufficient or irregular surety.  

d)  The RDN may, in its absolute discretion, reject a Tender submitted by Tenderer if the Tenderer, 
or any officer or director of the Tenderer is or has been engaged either directly or indirectly 
through another corporation in a legal action against the RDN, its elected or appointed officers 
and employees in relation to: 
• any other contract for works or services; or 
• any matter arising from the RDN’s exercise of its powers, duties, or functions under the Local 

Government Act or another enactment within five years of the date of this Call for Tenders. 
 

In determining whether to reject a tender under this clause, the RDN will consider whether the 
litigation is likely to affect the Tenderer’s ability to work with the RDN, its consultants and 
representatives and whether the RDN’s experience with the Tenderer indicates that the RDN is likely 
to incur increased staff and legal costs in the administration of this contract if it is awarded to the 
Tenderer. 
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e)  The RDN, however, may at its sole discretion elect to retain for consideration a tender which is 
non-conforming because it does not contain the content or form required by these Instructions 
to Tenderers or because a Tenderer has not complied with the procedures set out in the 
Instructions to Tenderers provided that the Tenderer complies substantially with the Instructions 
to Tenderers. 

 
.4  The RDN may reject all tenders if for any reason the RDN considers to be in its best interest to do so, 

including without limitation for any of the following reasons; 
a)  the lowest tender that the RDN considers otherwise acceptable is higher than the funds 

budgeted or otherwise available for the project; 
b)  the RDN decides not to proceed with the project or to defer the project; 
c)  if only one bid is received, then the tender will be reissued unless a financial analysis indicates 

that the sole bid represents a good value for the taxpayers ; or 
d)  the RDN is delayed in obtaining, or is unable to obtain, all approvals or consents it considers 

necessary, whether required by law or otherwise. 
 
.5 The RDN reserves the right to consider and to reject any tender or all tenders without notice to a 

Tenderer or Tenderers and without permitting a Tenderer to provide additional information. 
 
.6 In no event will the RDN be responsible for a Tenderer’s costs of preparing or submitting a tender. 
 
ARTICLE 12. Award 
Awards shall be made on tenders that will give the greatest value based on quality, service and price. 
The Owner will, following receipt of an acceptable tender, issue in writing a Notice of Intent to Award to 
the successful Tenderer.  
 
ARTICLE 13. Form of Agreement 
The draft form of agreement is attached to this solicitation for review. Any requested changes must be 
sent to the named RDN Contact Person for review well before the posted closing date & time. Any 
accepted changes will be issued via addendum. 
 
ARTICLE 14. No Claim for Compensation 
Except as expressly and specifically permitted in these Instructions to Tenderers, no Tenderer shall have 
any claim for any compensation of any kind whatsoever, as a result of participating in the tender, and by 
submitting a bid each Tenderer shall be deemed to have agreed that it has no claim. 
 
ARTICLE 15. Solicitation of Board Members 
“If a member of the Board, or a person who was a member of the Board in the previous six months has a 
direct or indirect interest in the contract, then the Tenderer shall report this to the RDN in accordance 
with Section 107 of the Community Charter upon being notified of the award of the contract. 
 
The Tenderer warrants and represents that it has not received any information or a record from any 
Board member or former Board member contrary to Section 108 of the Community Charter.” The 
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successful Tenderer will be required to direct all communications related to their contract through the 
staff members responsible for the project. 
 
ARTICLE 16. WorkSafe BC Prime Contractor 
1. The Tenderer is advised the workplace may have the following known operations and/or site 

conditions that could present a potential hazard to workers and other persons at the workplace. 
Other hazards may exist. 

   
- Energized Equipment 
- Electrical Systems 

  
The successful Tenderer is designated as the Prime Contractor and shall fulfill the Prime Contractor 
responsibilities as defined in: 

a)  WorkSafeBC Occupational Health and Safety Regulation, Notice of Project, Section 20.2, and 
Coordination of multiple employer workplaces, Section 20.3; 

b) Workers Compensation Act (BC), Coordination at multiple-employer workplaces, Section 118, 
Subsections (1) & (2); and 

c)  General Requirements, Section 3.10 WorkSafe BC. 
 
The Prime Contractor will be required to coordinate the safety of all workers on the work site, including 
their employees, their subcontractors, RDN work crews and their contractors, and private utilities, (BC 
Hydro, Telus, Shaw and FortisBC). 
 
Prior to commencing work, the successful Tenderer will be required to provide the RDN with its latest 
WorkSafeBC Clearance Letter demonstrating it is a member in good standing and its remittance is up to 
date.. 
 
ARTICLE 17. Freedom of Information and Protection of Privacy Act 
All documents submitted to the RDN will be held in confidence by the RDN, subject to the provisions of 
the Province of British Columbia’s Freedom of Information and Protection of Privacy Act. 
 
 



 
 

INVITATION TO TENDER No. 19-032 
 

Church Road Transfer Station Oil Water Separator and Holding Tank Replacement  
 

TENDER FORM  
 

Page 1 of 2 
 
Date:  _______________________________________________________________________________ 
 
Company:  ________________________________________________________________________ 
 
Address:    
  
Telephone:__________________________________  Email: __________________________________ 
 
To: Regional District of Nanaimo 
  
 
Having examined the Project site, and having carefully examined all of the tender documents including 
any addenda issued as supplements thereto, and having examined and complied with Instructions to 
Bidders, we hereby offer to perform the Work set forth in the aforesaid documents for the Stipulated 
Contract Price. Prices include the Contractor’s labour, material, equipment, material costs, overhead and 
profit, all taxes and duties, and shall represent the cost to the Owner of such charges excluding GST 
which shall be shown separately.   
 
 
Lump Sum Total:            $ ___________________________________________________  
 
GST (5%):                        $ ___________________________________________________  
 
Total Stipulated Contract Price:      $ ___________________________________________________  
 
  
TENTATIVE SCHEDULE 
 
If notified as the successful Bidder by May 22, 2019, please advise when your firm would plan to start 
and complete the work: 
 
_____________________________________________________________________________________ 
 
_______________________________________________________________________________ 
 
 
 



 
 

INVITATION TO TENDER No. 19-032 
 

Church Road Transfer Station Oil Water Separator and Holding Tank Replacement  
 

TENDER FORM  
 

Page 2 of 2 
 
 
ACCEPTANCE 

 
.1 This Bid is open to acceptance for a period of sixty (60) days from the date of bid 

closing. 
 
.2 Submission of this Bid implies acceptance of the existing conditions at the site. 
 
.3 We understand that the lowest or any Bid will not necessarily be accepted. The Owner 

may also elect not to proceed with the Project. 
 
.4 The Owner reserves the right to waive minor defects or irregularities in the bid. 
 
.5 We agree to be designated as the Prime Contractor for this project per WorkSafe BC 

OH&S Regulations and have the necessary qualifications and are willing to accept the 
responsibilities as Prime Contractor for the project. 

 
.6 We can complete the work by September 15, 2019. 

 
 
 

 
 

Company: __________________________________________________________________ 
 
 
Signature: ________________________________________________________________________ 
   (Authorized Officer) 
 
Printed:  ________________________________________________________________________ 
  (Authorized Officer)   



NEWCASTLE

ENGINEERING LTD.

PRELIMINARY

NOT  FOR  CONSTRUCTION

1-800-474-6886
CALL

BC

AutoCAD SHX Text
LS

AutoCAD SHX Text
JB

AutoCAD SHX Text
300%%C PVC SD

AutoCAD SHX Text
F/O

AutoCAD SHX Text
PROJECT  No.

AutoCAD SHX Text
REVISION No.

AutoCAD SHX Text
Rev. No.

AutoCAD SHX Text
DATE

AutoCAD SHX Text
STREETLIGHT

AutoCAD SHX Text
FENCE

AutoCAD SHX Text
HYDRO POLE

AutoCAD SHX Text
HYDRANT

AutoCAD SHX Text
ABOVE GROUND

AutoCAD SHX Text
FLUSHOUT

AutoCAD SHX Text
FLUSHOUT

AutoCAD SHX Text
BELOW GROUND

AutoCAD SHX Text
CATCHBASIN

AutoCAD SHX Text
CLEANOUT

AutoCAD SHX Text
MANHOLE

AutoCAD SHX Text
DITCH INLET/OUTLET

AutoCAD SHX Text
EDGE OF PAVEMENT

AutoCAD SHX Text
VALVE BOX

AutoCAD SHX Text
LIMIT OF CONSTRUCTION

AutoCAD SHX Text
SWALE

AutoCAD SHX Text
WATERMAIN

AutoCAD SHX Text
STORM SEWER

AutoCAD SHX Text
SANITARY SEWER

AutoCAD SHX Text
GAS MAIN

AutoCAD SHX Text
ELECTRICAL DUCT

AutoCAD SHX Text
ENG

AutoCAD SHX Text
PROP.

AutoCAD SHX Text
CAP

AutoCAD SHX Text
LEGEND

AutoCAD SHX Text
EXIST.

AutoCAD SHX Text
PROP.

AutoCAD SHX Text
BENCHMARK DESCRIPTION

AutoCAD SHX Text
x   x   x

AutoCAD SHX Text
SITE LEGAL DESCRIPTION

AutoCAD SHX Text
EXIST.

AutoCAD SHX Text
DESIGN

AutoCAD SHX Text
DRAWN

AutoCAD SHX Text
CHECKED

AutoCAD SHX Text
PRINT DATE

AutoCAD SHX Text
PLOT DATE

AutoCAD SHX Text
VERTICAL SCALE

AutoCAD SHX Text
HORIZONTAL SCALE

AutoCAD SHX Text
ENGINEER'S SEAL

AutoCAD SHX Text
PROJECT NAME

AutoCAD SHX Text
CLIENT NAME

AutoCAD SHX Text
DRAWING TITLE

AutoCAD SHX Text
DRAWING No.

AutoCAD SHX Text
RDN PLAN FILE No.

AutoCAD SHX Text
BY

AutoCAD SHX Text
REVISION DESCRIPTION

AutoCAD SHX Text
NANAIMO, B.C. V9T 5W5

AutoCAD SHX Text
4-3179 BARONS ROAD

AutoCAD SHX Text
PHONE (250) 756-9553

AutoCAD SHX Text
DITCH INLET CB

AutoCAD SHX Text
INLET/OUTLET HEADWALL

AutoCAD SHX Text
P:\AUTOCAD\0100\0110-016  860 CHURCH ROAD, PARKSVILLE\0110-016 DSA REV03

AutoCAD SHX Text
4.11.2019

AutoCAD SHX Text
SITE PLAN

AutoCAD SHX Text
0110-016

AutoCAD SHX Text
01

AutoCAD SHX Text
03

AutoCAD SHX Text
REGIONAL DISTRICT OF NANAIMO

AutoCAD SHX Text
CHURCH ROAD TRANSFER 

AutoCAD SHX Text
STATION - OIL WATER SEPARATOR

AutoCAD SHX Text
AND HOLDING TANK REPLACEMENT

AutoCAD SHX Text
NBT

AutoCAD SHX Text
KE

AutoCAD SHX Text
NBT

AutoCAD SHX Text
04-11-19

AutoCAD SHX Text
1:500

AutoCAD SHX Text
LOT 2, DISTRICT LOTS 103 AND 156, NANOOSE DISTRICT,

AutoCAD SHX Text
PLAN VIP53572

AutoCAD SHX Text
ELEVATIONS ARE GEODETIC DATUM AND ARE REFERENCED 

AutoCAD SHX Text
TO A MONUMENT  ON CHURCH ROAD AT STATION 

AutoCAD SHX Text
1+135. ELEVATION = 80.327

AutoCAD SHX Text
LOCATION PLAN

AutoCAD SHX Text
N.T.S.

AutoCAD SHX Text
EROSION and SEDIMENT CONTROL:

AutoCAD SHX Text
1. EROSION AND SEDIMENT CONTROL FOR THIS PROJECT WILL BE AS OUTLINED IN THE FISHERIES AND

AutoCAD SHX Text
OCEANS CANADA AND MINISTRY OF WATER, LANDS AND AIR PROTECTION HANDBOOK ENTITLED "LAND

AutoCAD SHX Text
DEVELOPMENT GUIDELINES FOR THE PROTECTION OF AQUATIC HABITAT, MAY 1992" AND "BEST

AutoCAD SHX Text
MANAGEMENT PRACTICES FOR URBAN AND RURAL LAND DEVELOPMENT IN BRITISH COLUMBIA, JUNE

AutoCAD SHX Text
2. THE CONSULTANT ASSUMES NO RESPONSIBILITY FOR DAMAGES RESULTING FROM IMPROPER

AutoCAD SHX Text
EROSION AND SEDIMENT CONTROL MEASURES UNDERTAKEN BY THE CONTRACTOR.

AutoCAD SHX Text
3. ANY DIRECTION GIVEN BY THE ENGINEER TO THE CONTRACTOR FOR EROSION AND SEDIMENT

AutoCAD SHX Text
CONTROL NOT FOLLOWED BY THE CONTRACTOR WILL BE REPORTED TO THE RDN.

AutoCAD SHX Text
4. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO ENSURE THAT NO MUD, DIRT, SOIL, SILT OR ANY

AutoCAD SHX Text
OTHER SUBSTANCES ARE SPILLED, DROPPED, WASHED OR TRACKED ONTO PUBLIC RIGHTS-OF-WAY,

AutoCAD SHX Text
OR AREAS THAT LEAD TO CATCH BASINS CONNECTED TO PUBLIC SYSTEMS. THE CONTRACTOR IS TO

AutoCAD SHX Text
CLEAN ANY SUCH MATERIAL IMMEDIATELY. STREETS ARE TO BE SWEPT WITH A VACUUM STREET

AutoCAD SHX Text
SWEEPER AFTER WORK STOPPAGE EACH DAY.

AutoCAD SHX Text
5. PRIOR TO CONSTRUCTION, INSTALL A TEMPORARY GRAVEL CONSTRUCTION ENTRANCE/EXIT TO LIMIT

AutoCAD SHX Text
TRACKING OF SITE SOILS ONTO OFF-SITE ROADWAYS. THE WIDTH OF THE PAD SHOULD NOT BE LESS

AutoCAD SHX Text
THAN THE FULL WIDTH OF POINT OF INGRESS OR EGRESS AND IN ANY CASE SHOULD NOT BE LESS THAN

AutoCAD SHX Text
6m WIDE WITH A LENGTH OF NOT LESS THAN 20m. GRAVEL PAD SHALL HAVE A MINIMUM THICKNESS

AutoCAD SHX Text
OF 200mm OF COARSE GRANULAR MATERIAL. 75mm SHOT ROCK OR FRACTURED DRAIN ROCK

AutoCAD SHX Text
UNDERLAIN WITH GEOTEXTILE FABRIC IS RECOMMENDED.

AutoCAD SHX Text
6. SITE ENTRANCE IS TO BE MAINTAINED AT ALL TIMES DURING CONSTRUCTION. MAINTENANCE MAY

AutoCAD SHX Text
INCLUDE THE PLACEMENT OF ADDITIONAL TOP DRESSING MATERIAL AS CONDITIONS DEMAND.

AutoCAD SHX Text
A WHEEL WASH SHOULD BE INSTALLED IF REQUIRED. THE TEMPORARY SITE ACCESS PAD MAY

AutoCAD SHX Text
BE REMOVED DURING PREPARATION FOR PAVING.

AutoCAD SHX Text
7. PRIOR TO CONSTRUCTION, AREAS OF NO DISTURBANCE AND/OR VEGETATION TO BE RETAINED

AutoCAD SHX Text
SHALL BE FENCED OFF AND/OR FLAGGED FOR PROTECTION. THESE MEASURES ARE TO REMAIN IN

AutoCAD SHX Text
PLACE THROUGHOUT THE CONSTRUCTION PERIOD.

AutoCAD SHX Text
8. CLEARING AND GRUBBING OF THE SITE SHALL BE COMPLETED IN STAGES IF POSSIBLE TO LIMIT

AutoCAD SHX Text
THE DISTURBANCE AND POSSIBLE EROSION TO THE SITE.

AutoCAD SHX Text
9. CONTRACTOR IS TO GRADE THE SITE AND INSTALL DRAINAGE CONTROL MEASURES TO DIRECT SURFACE

AutoCAD SHX Text
RUN-OFF TO ON-SITE SEDIMENT CONTROL PONDS FOR DISPERSAL AND INFILTRATION.

AutoCAD SHX Text
10. IF GRADED AREAS WITHIN THE PROJECT WILL NOT BE COMPLETED OUTSIDE OF THE WET SEASON

AutoCAD SHX Text
(OCTOBER - APRIL), REVEGETATION OPERATIONS SHOULD BE CARRIED OUT WITHIN ONE WEEK OF

AutoCAD SHX Text
GRADING COMPLETION OF NO LATER THAN SEPTEMBER 15th.

AutoCAD SHX Text
11. SILT FENCING IS TO BE INSTALLED AROUND ALL STOCK/SPOIL PILES, OR PILES ARE TO BE

AutoCAD SHX Text
OTHERWISE PROTECTED TO LIMIT EROSION AND SEDIMENT GENERATION.

AutoCAD SHX Text
12. INSTALL SETTLEMENT PONDS EQUIPPED WITH EMERGENCY OVERFLOW, FOR RETENTION/INFILTRATION

AutoCAD SHX Text
TREATMENT OF RUNOFF COLLECTED BY INTERCEPTOR SWALES AND/OR SILT BARRIERS. THE SETTLEMENT

AutoCAD SHX Text
PONDS ARE TO HAVE A MINIMUM VOLUME TO CONTAIN FLOWS FROM A 10 YEAR RETURN PERIOD,

AutoCAD SHX Text
24 HOUR RAINFALL EVENT. THE PONDS SHOULD BE USED AND MAINTAINED THROUGHOUT THE

AutoCAD SHX Text
DURATION OF THE CONSTRUCTION PERIOD.

AutoCAD SHX Text
14. DURING AND/OR FOLLOWING EACH SIGNIFICANT STORM EVENT, THE CONTRACTOR SHOULD OBSERVE

AutoCAD SHX Text
THE SETTLEMENT PONDS AND DOWNSTREAM STORM DRAINS TO CONFIRM THAT TURBID WATERS

AutoCAD SHX Text
FROM SOURCES ASSOCIATED WITH CONSTRUCTION ARE NOT ENTERING THE STORM DRAINAGE SYSTEM.

AutoCAD SHX Text
THE CONTRACTOR SHALL RECORD INSPECTION DATES c/w ANY SIGNIFICANT OBSERVATIONS

AutoCAD SHX Text
AND ACTIONS TAKEN, AND THEN INFORM THE CONSULTANT AND THE REGIONAL DISTRICT OF NANAIMO.

AutoCAD SHX Text
2004". IT IS INCUMBENT UPON THE CONTRACTOR TO ACQUIRE THESE GUIDELINES AND FAMILIARIZE

AutoCAD SHX Text
HIMSELF WITH THE REQUIREMENTS THEREIN.

AutoCAD SHX Text
13. THE CONTRACTOR IS TO CARRY OUT ROUTINE INSPECTIONS AND MAINTENANCE OF ALL EROSION AND

AutoCAD SHX Text
SEDIMENT CONTROL SYSTEM COMPONENTS ON-SITE. AT A MINIMUM, THE CONTRACTOR SHALL INSPECT

AutoCAD SHX Text
ALL BMP's WEEKLY AND PROVIDE A REPORT TO THE CONSULTANT AND THE REGIONAL DISTRICT OF NANAIMO FOR REVIEW.

AutoCAD SHX Text
NOTES:

AutoCAD SHX Text
1. ALL WORK AND MATERIALS ARE TO BE AS DESCRIBED IN MASTER MUNICIPAL CONSTRUCTION

AutoCAD SHX Text
DOCUMENTS LATEST EDITION OR OTHERWISE APPROVED BY THE ENGINEER.

AutoCAD SHX Text
2. THE RDN'S CONSTRUCTION DIVISION SHALL BE NOTIFIED 48 HOURS PRIOR TO THE

AutoCAD SHX Text
COMMENCEMENT OF WORK ON-SITE.

AutoCAD SHX Text
3. CONNECTION TO, OR ALTERATION OF EXISTING CITY OWNED UTILITIES WILL BE UNDERTAKEN BY RDN

AutoCAD SHX Text
FORCES ONLY, UNLESS OTHERWISE AUTHORIZED BY THE DIRECTOR OF PUBLIC WORKS.

AutoCAD SHX Text
4. A "PERMIT TO INSTALL WORKS WITHIN CITY STREETS, LANES, AND CITY PROPERTY AREAS" WILL

AutoCAD SHX Text
BE REQUIRED WHERE CONSTRUCTION IS TO BE UNDERTAKEN IN THESE AREAS.

AutoCAD SHX Text
5. CONTRACTOR IS TO COMPLY WITH ALL APPLICABLE MINISTRY OF ENVIRONMENT AND FISHERIES & OCEANS

AutoCAD SHX Text
CANADA REQUIREMENTS AT ALL TIMES DURING CONSTRUCTION.

AutoCAD SHX Text
7. CONTRACTOR TO CONFIRM THE LOCATION AND INVERT OF EXISTING UTILITIES AT ALL CROSSINGS AND

AutoCAD SHX Text
CONNECTION POINTS AND REPORT ANY DISCREPANCIES TO THE ENGINEER PRIOR TO CONSTRUCTION

AutoCAD SHX Text
 8. ALL WORK TO BE EXECUTED IN COMPLIANCE WITH WORKSAFE BC REQUIREMENTS. THE CONTRACTOR

AutoCAD SHX Text
IS RESPONSIBLE FOR FAMILIARIZING HIMSELF AND ALL PERSONNEL INVOLVED IN THE

AutoCAD SHX Text
PROJECT WITH THE MOST CURRENT VERSION OF THESE REQUIREMENTS AND ENSURING

AutoCAD SHX Text
THAT THEY ARE ADHERED TO AT ALL TIMES.

AutoCAD SHX Text
 9. TO AVOID IMPACTS AND CONFLICT WITH SECTION 34 OF THE WILDLIFE ACT ALL LAND

AutoCAD SHX Text
CLEARING ACTIVITIES SHOULD BE SCHEDULED TO OCCUR DURING THE AUGUST 1 - MARCH 1 PERIOD.

AutoCAD SHX Text
ANY LAND CLEARING ACTIVITIES UNDERTAKEN DURING THE MARCH 1 - AUGUST 1 MUST BE

AutoCAD SHX Text
PRECEDED BY A BIRD NEST SITE SURVEY. ACTIVE NEST SITES SHOULD BE IDENTIFIED

AutoCAD SHX Text
AND FLAGGED SO THE THE NEST SITES CAN BE LEFT UNDISTURBED UNTIL THE YOUNG BIRDS

AutoCAD SHX Text
HAVE FLEDGED AND LEFT THE NEST. SECTION 34(c) OF THE WILDLIFE ACT PROHIBITS THE

AutoCAD SHX Text
DISTURBANCE OF A BIRD, EGG, OR NEST WHILE THE NEST IS OCCUPIED.

AutoCAD SHX Text
6. THE LOCATIONS OF EXISTING SERVICES ARE SHOWN APPROXIMATELY AND SHALL BE CONFIRMED IN THE

AutoCAD SHX Text
FIELD BY THE CONTRACTOR PRIOR TO THE COMMENCEMENT OF WORK. EXISTING & PROPOSED SERVICES

AutoCAD SHX Text
MAY REQUIRE ADJUSTMENT WHERE A CONFLICT OCCURS. THE ENGINEER SHALL BE NOTIFIED OF ANY CONFLICT.

AutoCAD SHX Text
0

AutoCAD SHX Text
SCALE 1:500

AutoCAD SHX Text
20

AutoCAD SHX Text
10

AutoCAD SHX Text
5

AutoCAD SHX Text
00

AutoCAD SHX Text
05/01/18

AutoCAD SHX Text
SUBMITTED TO RDN FOR REVIEW - NOT FOR CONSTRUCTION

AutoCAD SHX Text
NBT

AutoCAD SHX Text
KE

AutoCAD SHX Text
CHURCH ROAD

AutoCAD SHX Text
SITE PLAN

AutoCAD SHX Text
0110-016-01

AutoCAD SHX Text
REV02

AutoCAD SHX Text
TITLE

AutoCAD SHX Text
NEL DWG No.

AutoCAD SHX Text
DRAWING SCHEDULE

AutoCAD SHX Text
.

AutoCAD SHX Text
CITY DWG No.

AutoCAD SHX Text
REVISION

AutoCAD SHX Text
300%%C STM

AutoCAD SHX Text
38%%C REC WAT

AutoCAD SHX Text
SMH

AutoCAD SHX Text
300%%C STM

AutoCAD SHX Text
375%%C STM

AutoCAD SHX Text
150%%C WAT

AutoCAD SHX Text
DMH

AutoCAD SHX Text
DMH

AutoCAD SHX Text
150%%C STM

AutoCAD SHX Text
150%%C STM

AutoCAD SHX Text
250%%C STM

AutoCAD SHX Text
300%%C STM

AutoCAD SHX Text
200%%C STM

AutoCAD SHX Text
DICB

AutoCAD SHX Text
DICB

AutoCAD SHX Text
150%%C WM

AutoCAD SHX Text
HYD

AutoCAD SHX Text
DICB

AutoCAD SHX Text
HYD

AutoCAD SHX Text
150%%C WAT

AutoCAD SHX Text
38%%C WAT

AutoCAD SHX Text
150%%C WAT

AutoCAD SHX Text
HYD

AutoCAD SHX Text
DICB

AutoCAD SHX Text
SMH

AutoCAD SHX Text
SMH

AutoCAD SHX Text
SMH

AutoCAD SHX Text
38%%C WAT

AutoCAD SHX Text
DICB

AutoCAD SHX Text
ABANDONED 150%%C SAN

AutoCAD SHX Text
150%%C WAT

AutoCAD SHX Text
2-50%%C GEOTHERMAL

AutoCAD SHX Text
100%%C SAN

AutoCAD SHX Text
WW TREATMENT

AutoCAD SHX Text
DICB

AutoCAD SHX Text
DICB

AutoCAD SHX Text
150%%C WAT

AutoCAD SHX Text
150%%C WAT

AutoCAD SHX Text
SCALE

AutoCAD SHX Text
SCALE

AutoCAD SHX Text
HP

AutoCAD SHX Text
SMH

AutoCAD SHX Text
DMH

AutoCAD SHX Text
150%%C STM

AutoCAD SHX Text
OIL WATER SEPARATOR

AutoCAD SHX Text
WET WELL

AutoCAD SHX Text
DECOMMISSIONED HOLDING TANKS

AutoCAD SHX Text
HYD

AutoCAD SHX Text
50%%C REC WAT

AutoCAD SHX Text
300%%C STM

AutoCAD SHX Text
SMH

AutoCAD SHX Text
38%%C SAN FORCEMAIN

AutoCAD SHX Text
ABANDONED 75%%C WAT

AutoCAD SHX Text
150%%C WAT

AutoCAD SHX Text
150%%C STM

AutoCAD SHX Text
DICB

AutoCAD SHX Text
DMH

AutoCAD SHX Text
DMH

AutoCAD SHX Text
HYD

AutoCAD SHX Text
DICB

AutoCAD SHX Text
DMH

AutoCAD SHX Text
HYD

AutoCAD SHX Text
ABANDONED WAT

AutoCAD SHX Text
150%%C SAN

AutoCAD SHX Text
150%%C SAN

AutoCAD SHX Text
150%%C SAN

AutoCAD SHX Text
ABANDONED 75%%C WAT

AutoCAD SHX Text
200%%C STM

AutoCAD SHX Text
150%%C WAT

AutoCAD SHX Text
DMH

AutoCAD SHX Text
SMH

AutoCAD SHX Text
150%%C STM

AutoCAD SHX Text
100%%C SAN

AutoCAD SHX Text
SEPTIC FIELD

AutoCAD SHX Text
OIL WATER SEPARATOR REPLACEMENT DETAILS

AutoCAD SHX Text
0110-016-02

AutoCAD SHX Text
REV02

AutoCAD SHX Text
.

AutoCAD SHX Text
OIC

AutoCAD SHX Text
DICB

AutoCAD SHX Text
250%%C STM

AutoCAD SHX Text
WELL

AutoCAD SHX Text
HP

AutoCAD SHX Text
DICB

AutoCAD SHX Text
GEOTHERMAL FIELD

AutoCAD SHX Text
19%%C POST HYD

AutoCAD SHX Text
150%%C STM

AutoCAD SHX Text
ANCHOR

AutoCAD SHX Text
60%%C GAS

AutoCAD SHX Text
450%%C STM

AutoCAD SHX Text
200%%C WAT

AutoCAD SHX Text
200%%C WAT

AutoCAD SHX Text
50%%C GAS

AutoCAD SHX Text
TRANSFER STATION

AutoCAD SHX Text
SITE

AutoCAD SHX Text
CHURCH ROAD

AutoCAD SHX Text
INLAND HIGHWAY

AutoCAD SHX Text
VALLEY ROAD

AutoCAD SHX Text
SPRINGHILL ROAD

AutoCAD SHX Text
ALBERNI HIGHWAY

AutoCAD SHX Text
ERRINGTON ROAD

AutoCAD SHX Text
ANGEL ROAD

AutoCAD SHX Text
01

AutoCAD SHX Text
08/10/18

AutoCAD SHX Text
RDN COMMENTS ADDRESSED - NOT FOR CONSTRUCTION

AutoCAD SHX Text
NBT

AutoCAD SHX Text
KE

AutoCAD SHX Text
LIMIT OF CONSTRUCTION. SEE DRAWING 0110-016-02 FOR DETAILS.

AutoCAD SHX Text
TREE LINE

AutoCAD SHX Text
02

AutoCAD SHX Text
04/08/19

AutoCAD SHX Text
RDN COMMENTS ADDRESSED - ISSUED FOR TENDER

AutoCAD SHX Text
NBT

AutoCAD SHX Text
KE

AutoCAD SHX Text
03

AutoCAD SHX Text
04/11/19

AutoCAD SHX Text
RDN COMMENTS ADDRESSED - ISSUED FOR TENDER

AutoCAD SHX Text
NBT

AutoCAD SHX Text
KE



NEWCASTLE

ENGINEERING LTD.

PRELIMINARY

NOT  FOR  CONSTRUCTION

AutoCAD SHX Text
TRANSFER STATION

AutoCAD SHX Text
LS

AutoCAD SHX Text
ABANDONED 75  WM

AutoCAD SHX Text
100  SAN

AutoCAD SHX Text
300  STM

AutoCAD SHX Text
150  WAT

AutoCAD SHX Text
300  STM

AutoCAD SHX Text
HYD

AutoCAD SHX Text
150  STM

AutoCAD SHX Text
38  REC WAT

AutoCAD SHX Text
50  REC WAT

AutoCAD SHX Text
38  SAN FORCEMAIN

AutoCAD SHX Text
DMH

AutoCAD SHX Text
DMH

AutoCAD SHX Text
DICB

AutoCAD SHX Text
DICB

AutoCAD SHX Text
SMH

AutoCAD SHX Text
WASTE WATER TREATMENT PLANT

AutoCAD SHX Text
SMH

AutoCAD SHX Text
WET WELL

AutoCAD SHX Text
DECOMMISSIONED HOLDING TANKS

AutoCAD SHX Text
SMH

AutoCAD SHX Text
SMH

AutoCAD SHX Text
SCO

AutoCAD SHX Text
OIL WATER SEPARATOR

AutoCAD SHX Text
PROJECT  No.

AutoCAD SHX Text
REVISION No.

AutoCAD SHX Text
Rev. No.

AutoCAD SHX Text
DATE

AutoCAD SHX Text
STREETLIGHT

AutoCAD SHX Text
FENCE

AutoCAD SHX Text
HYDRO POLE

AutoCAD SHX Text
HYDRANT

AutoCAD SHX Text
ABOVE GROUND

AutoCAD SHX Text
FLUSHOUT

AutoCAD SHX Text
FLUSHOUT

AutoCAD SHX Text
BELOW GROUND

AutoCAD SHX Text
CATCHBASIN

AutoCAD SHX Text
CLEANOUT

AutoCAD SHX Text
MANHOLE

AutoCAD SHX Text
DITCH INLET/OUTLET

AutoCAD SHX Text
EDGE OF PAVEMENT

AutoCAD SHX Text
VALVE BOX

AutoCAD SHX Text
LIMIT OF CONSTRUCTION

AutoCAD SHX Text
SWALE

AutoCAD SHX Text
WATERMAIN

AutoCAD SHX Text
STORM SEWER

AutoCAD SHX Text
SANITARY SEWER

AutoCAD SHX Text
GAS MAIN

AutoCAD SHX Text
ELECTRICAL DUCT

AutoCAD SHX Text
ENG

AutoCAD SHX Text
PROP.

AutoCAD SHX Text
CAP

AutoCAD SHX Text
LEGEND

AutoCAD SHX Text
EXIST.

AutoCAD SHX Text
PROP.

AutoCAD SHX Text
BENCHMARK DESCRIPTION

AutoCAD SHX Text
x   x   x

AutoCAD SHX Text
SITE LEGAL DESCRIPTION

AutoCAD SHX Text
EXIST.

AutoCAD SHX Text
DESIGN

AutoCAD SHX Text
DRAWN

AutoCAD SHX Text
CHECKED

AutoCAD SHX Text
PRINT DATE

AutoCAD SHX Text
PLOT DATE

AutoCAD SHX Text
VERTICAL SCALE

AutoCAD SHX Text
HORIZONTAL SCALE

AutoCAD SHX Text
ENGINEER'S SEAL

AutoCAD SHX Text
PROJECT NAME

AutoCAD SHX Text
CLIENT NAME

AutoCAD SHX Text
DRAWING TITLE

AutoCAD SHX Text
DRAWING No.

AutoCAD SHX Text
RDN PLAN FILE No.

AutoCAD SHX Text
BY

AutoCAD SHX Text
REVISION DESCRIPTION

AutoCAD SHX Text
NANAIMO, B.C. V9T 5W5

AutoCAD SHX Text
4-3179 BARONS ROAD

AutoCAD SHX Text
PHONE (250) 756-9553

AutoCAD SHX Text
DITCH INLET CB

AutoCAD SHX Text
INLET/OUTLET HEADWALL

AutoCAD SHX Text
P:\AUTOCAD\0100\0110-016  860 CHURCH ROAD, PARKSVILLE\0110-016 DSA REV03

AutoCAD SHX Text
4.11.2019

AutoCAD SHX Text
OIL WATER SEPARATOR

AutoCAD SHX Text
REPLACEMENT DETAILS

AutoCAD SHX Text
0110-016

AutoCAD SHX Text
02

AutoCAD SHX Text
03

AutoCAD SHX Text
REGIONAL DISTRICT OF NANAIMO

AutoCAD SHX Text
CHURCH ROAD TRANSFER 

AutoCAD SHX Text
STATION - OIL WATER SEPARATOR

AutoCAD SHX Text
AND HOLDING TANK REPLACEMENT

AutoCAD SHX Text
NBT

AutoCAD SHX Text
KE

AutoCAD SHX Text
NBT

AutoCAD SHX Text
04-11-19

AutoCAD SHX Text
1:250

AutoCAD SHX Text
LOT 2, DISTRICT LOTS 103 AND 156, NANOOSE DISTRICT,

AutoCAD SHX Text
PLAN VIP53572

AutoCAD SHX Text
ELEVATIONS ARE GEODETIC DATUM AND ARE REFERENCED 

AutoCAD SHX Text
TO A MONUMENT  ON CHURCH ROAD AT STATION 

AutoCAD SHX Text
1+135. ELEVATION = 80.327

AutoCAD SHX Text
00

AutoCAD SHX Text
05/01/18

AutoCAD SHX Text
SUBMITTED TO RDN FOR REVIEW - NOT FOR CONSTRUCTION

AutoCAD SHX Text
NBT

AutoCAD SHX Text
KE

AutoCAD SHX Text
TOP OF BANK

AutoCAD SHX Text
TOE OF SLOPE

AutoCAD SHX Text
0

AutoCAD SHX Text
SCALE 1:250

AutoCAD SHX Text
10

AutoCAD SHX Text
5

AutoCAD SHX Text
2.5

AutoCAD SHX Text
3152 OIL INTERCEPTOR c/w EXTERIOR WATERPROOFING

AutoCAD SHX Text
2

AutoCAD SHX Text
1.0m-200%%C PVC SDR 35 STORM SEWER @ 2.0%%%.

AutoCAD SHX Text
3

AutoCAD SHX Text
6

AutoCAD SHX Text
1350%%C CONCRETE PUMP CHAMBER. EXISTING PUMPS AND EQUIPMENT TO BE REMOVED

AutoCAD SHX Text
5

AutoCAD SHX Text
2.0m-200  PVC SDR 35 STORM SEWER @ 2.0% c/w 2 - PVC FLANGES, 1 -200F x 200F D.I. GATE VALVE WITH BRONZE STEM, HOLIDAY FREE INTERIOR COATING AND NBR TYPE WEDGE.

AutoCAD SHX Text
7

AutoCAD SHX Text
3.0m-38%%C HDPE SANITARY FORCEMAIN TO BE CONNECTED TO EXISTING 38%%C SANITARY FORCEMAIN

AutoCAD SHX Text
4

AutoCAD SHX Text
1050%%C GASKETED CONCRETE STORAGE MANHOLE c/w EXTERIOR WATER PROOFING.

AutoCAD SHX Text
1

AutoCAD SHX Text
2

AutoCAD SHX Text
FROM WET WELL AND INSTALLED IN NEW PUMP CHAMBER. SPACING BETWEEN EXISTING

AutoCAD SHX Text
WATER LEVEL CONTROLS TO BE MAINTAINED IN NEW CHAMBER. SEE DETAIL THIS SHEET

AutoCAD SHX Text
01

AutoCAD SHX Text
08/10/18

AutoCAD SHX Text
RDN COMMENTS ADDRESSED - NOT FOR CONSTRUCTION

AutoCAD SHX Text
NBT

AutoCAD SHX Text
KE

AutoCAD SHX Text
NOTES: THE LOCATIONS OF EXISTING SERVICES ARE SHOWN APPROXIMATELY AND SHALL BE CONFIRMED IN THE FIELD BY THE CONTRACTOR PRIOR TO THE COMMENCEMENT OF WORK. EXISTING & PROPOSED SERVICES MAY REQUIRE ADJUSTMENT WHERE A CONFLICT OCCURS. THE ENGINEER SHALL BE NOTIFIED  NOTIFIED OF ANY CONFLICT.

AutoCAD SHX Text
CONTRACTOR TO PERFORM BACKFILLING UNDER

AutoCAD SHX Text
THE SUPERVISION OF GEOTECHNICAL CONSULTANT

AutoCAD SHX Text
3.5m-200%%C PVC SDR 35 STORM SEWER @ 2.0%%%.

AutoCAD SHX Text
1

AutoCAD SHX Text
CAUTION: UNDERGROUND ELECTRICAL CONNECTION TO EXISTING PUMP STATION.

AutoCAD SHX Text
TREE LINE

AutoCAD SHX Text
ELECTRICAL SAFETY REVIEW FOR HAZARDOUS

AutoCAD SHX Text
ENVIRONMENT TO BE CONDUCTED BY REGIONAL

AutoCAD SHX Text
DISTRICT OF NANAIMO

AutoCAD SHX Text
ALL DISTURBED AREAS TO BE

AutoCAD SHX Text
TOP SOILED AND SEEDED AFTER

AutoCAD SHX Text
CONSTRUCTION

AutoCAD SHX Text
3

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
7

AutoCAD SHX Text
02

AutoCAD SHX Text
04/08/19

AutoCAD SHX Text
RDN COMMENTS ADDRESSED - ISSUED FOR TENDER

AutoCAD SHX Text
NBT

AutoCAD SHX Text
KE

AutoCAD SHX Text
EXISTING PUMPS AND EQUIPMENT TO BE

AutoCAD SHX Text
REMOVED FROM WET WELL AND INSTALLED IN

AutoCAD SHX Text
NEW PUMP CHAMBER

AutoCAD SHX Text
CONNECTION TO EXISTING 38  SANITARY FORCEMAIN

AutoCAD SHX Text
INV: 74.945

AutoCAD SHX Text
INTERNAL BAFFLES

AutoCAD SHX Text
INV: 74.86

AutoCAD SHX Text
3152 OIL INTERCEPTOR c/w EXTERIOR WATER PROOFING

AutoCAD SHX Text
1050 

AutoCAD SHX Text
20%%C GALVANIZED STEEL LADDER

AutoCAD SHX Text
RUNGS @ 300mm o/c 

AutoCAD SHX Text
INV = 74.84

AutoCAD SHX Text
200mm TOPSOIL (TYPICAL)

AutoCAD SHX Text
INV = 74.80

AutoCAD SHX Text
1350 

AutoCAD SHX Text
INV = 74.84

AutoCAD SHX Text
610

AutoCAD SHX Text
ALUMINUM HATCH COVER (SHOWN OPEN)

AutoCAD SHX Text
450

AutoCAD SHX Text
CAST INTO CONCRETE ROOF.

AutoCAD SHX Text
USF FABRICATION MODEL W-AHS 24X36

AutoCAD SHX Text
VENT PIPE WITH 180%%D RETURN AND BIRD

AutoCAD SHX Text
75mm DIA SCH 40 GALVANIZED STEEL

AutoCAD SHX Text
SCREEN CAST-IN TO CONCRETE ROOF

AutoCAD SHX Text
L WET WELL

AutoCAD SHX Text
C

AutoCAD SHX Text
RIM ELEV. = 77.52m.

AutoCAD SHX Text
ELECTRICAL CONDUITS FROM WET

AutoCAD SHX Text
WELL TO PUMP CONTROL KIOSK

AutoCAD SHX Text
STORAGE MANHOLE

AutoCAD SHX Text
N.T.S.

AutoCAD SHX Text
PUMP CHAMBER

AutoCAD SHX Text
N.T.S.

AutoCAD SHX Text
OIL/WATER SEPARATOR

AutoCAD SHX Text
N.T.S.

AutoCAD SHX Text
REMOVE EXISTING CHAMBER LID AND

AutoCAD SHX Text
DISPOSE OF OFF-SITE. FILL CHAMBER

AutoCAD SHX Text
WITH CONTROLLED DENSITY FILL. CAP

AutoCAD SHX Text
WITH 200mm TOPSOIL TO MATCH

AutoCAD SHX Text
EXISTING GRADES.

AutoCAD SHX Text
AFTER PROPOSED REPLACEMENT IS INSTALLED REMOVE

AutoCAD SHX Text
EXISTING CHAMBER LIDS AND DISPOSE OFFSITE. FILL

AutoCAD SHX Text
CHAMBER WITH CONTROLLED DENSITY FILL. CAP WITH

AutoCAD SHX Text
200mm TOPSOIL TO MATCH EXISTING GRADES.

AutoCAD SHX Text
ELEV. = 73.42m

AutoCAD SHX Text
RIM ELEV. = 77.44m.

AutoCAD SHX Text
RIM ELEV. = 77.44m.

AutoCAD SHX Text
GATE VALVE

AutoCAD SHX Text
150%%C PVC PIPE

AutoCAD SHX Text
BUSHING

AutoCAD SHX Text
GUIDE TYPE

AutoCAD SHX Text
150%%C ROUND

AutoCAD SHX Text
SERVICE BOX

AutoCAD SHX Text
150%%C NELSON TYPE

AutoCAD SHX Text
PVC VALVE HOOD

AutoCAD SHX Text
150 X 200

AutoCAD SHX Text
1.57m

AutoCAD SHX Text
1.57m

AutoCAD SHX Text
ELEV. = 73.12m

AutoCAD SHX Text
ELEV. = 73.03m

AutoCAD SHX Text
EX. INV: 75.02

AutoCAD SHX Text
EX RIM ELEV. = 76.94m.

AutoCAD SHX Text
EXISTING GROUND

AutoCAD SHX Text
EXISTING MANHOLE

AutoCAD SHX Text
N.T.S.

AutoCAD SHX Text
EX. INV: 75.28

AutoCAD SHX Text
3.5m-200  PVC SDR 35STORM SEWER @ 2.0%

AutoCAD SHX Text
1.0m-200  PVC SDR 35STORM SEWER @ 2.0%

AutoCAD SHX Text
2.0m-200  PVC SDR 35STORM SEWER @ 2.0%

AutoCAD SHX Text
CONNECT TO EXISTING MANHOLE. RE-BENCH TO SUIT.

AutoCAD SHX Text
1050 

AutoCAD SHX Text
610 

AutoCAD SHX Text
610 

AutoCAD SHX Text
03

AutoCAD SHX Text
04/11/19

AutoCAD SHX Text
RDN COMMENTS ADDRESSED - ISSUED FOR TENDER

AutoCAD SHX Text
NBT

AutoCAD SHX Text
KE



 

-1- 
 

 

Prime Contractor 
General Information Form 

APPENDIX “A” 

 
 

This document does not replace the Workers Compensation Act or OH&S Regulations 
 

Sections 118 of the Workers Compensation Act: 
 
“multiple employer workplace” means a workplace where workers of 2 or more employers are working at 
the same time. 
 Note: 

• Workers of one employer do not necessarily have to come in contact with workers of the other 
• They do not have to be in the same place at the same time 
• Workers’ activities could affect the health and safety of another employer’s workers. This is true 

even if the workers at the workplace are workers of the owner or contractor. 
 
“prime contractor” means, in relation to a multiple-employer workplace,  
 

(a) the directing contractor, employer or other person who enters into a written agreement with the 
owner of that workplace to be the prime contractor for the purposes of this Part, or 

(b) if there is no agreement referred to in paragraph (a), the owner of the workplace. 
 
The prime contractor of a multiple employer workplace must 

• Ensure that the activities of all employers, workers (including the owners), and other 
persons at the workplace relating to occupational health and safety are coordinated 
and 

• Do everything that is reasonably practicable to establish and maintain a system or 
process that will ensure compliance with the WC Act and the Regulation in respect of 
the workplace 

 
Each employer of workers at a multiple employer workplace must give to the prime contractor the name 
of the person the employer has designated to supervise the employer’s workers at that workplace. 
 
For the sake of clarity, the following apply in determining whether there is a “multiple-employer” 
workplace: 
 

• Two or more adjacent workplaces do not constitute a “multiple-employer workplace”, 
even though the activities at one place might affect the health and safety of workers at 
an adjacent workplace. 

• In contrast, the workplace will generally be a “multiple-employer” workplace in the 
following situations: 

-Workers of different employers are present at the same time working on the 
different projects; or 
-Workers of different employers are present at the same time working on the 
same project. 
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In either case the workplace would be considered a “multiple-employer” worksite. 
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• In determining whether “workers of 2 or more employers are working at 
the same time”, the phrase “at the same time” will be given such fair, large 
and liberal construction as may best attain the objectives of section 118. 
“At the same time” does not mean that, at any precise point in time, there 
are workers of 2 or more employers present in the workplace. Rather, it 
means that, over an appropriate interval, there are workers of 2 or more 
employers present in the workplace, whether or not the 2 or more groups 
of workers are actually present together in the workplace at any precise 
point in time at all. The duration of the interval of time to be considered 
will depend upon the circumstances of the individual workplace. 
 

• Whether the workers of the one employer come into actual contact with 
the workers of the other employer does not generally affect the 
determination of whether the workplace is a “multiple-employer 
workplace”. An employer, the employer’s workers and their activities could 
well affect the health and safety of another employer’s workers who come 
into the workplace later in the day or on another day, even though there 
may be no actual contact between the two groups of workers. 
 
However, the degree to which the activities of the first employer and its 
workers affect the health and safety of the second employer’s workers will 
generally affect the determination of the responsibilities of the prime 
contractor and of the two employers under Part 3 and the regulations 

  
• Virtually all workplaces will be visited by workers of other employers. For 

example, workers may deliver or pick up mail, goods or materials or enter 
to inspect the premises. Short term visits of this type, even if regular, do 
not make the workplace a “multiple-employer workplace” for purposes of 
section 118(1). 

 
 
The written agreement referred to in section 118(1) of the Act must be made available within a 
reasonable time if requested by a Board officer. 
 
There can be only one "prime contractor" at a workplace at any point in time. If an 
owner enters into more than one agreement purporting to create a "prime contractor" 
for the same period of time, the owner is considered to be the prime contractor. 
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Section 119 of the Workers Compensation Act: 
 
 Every owner of a workplace must 

(a) provide and maintain the owner's land and premises that are being used 

as a workplace in a manner that ensures the health and safety of persons at 

or near the workplace, 

(b) give to the employer or prime contractor at the workplace the information 

known to the owner that is necessary to identify and eliminate or control 

hazards to the health or safety of persons at the workplace, and 

(c) comply with this Part, the regulations and any applicable orders. 
 
Prime Contractor Qualified Coordinator  OH&S Regulations 20.3: 
 
If a work location has overlapping or adjoining work activities of 2 or more employers that create a hazard 
to workers, and the combined workforce at the workplace is more than 5, 

(a) the owner, or if the owner engages another person to be the prime contractor, then that person must 

(i) appoint a qualified coordinator for the purpose of ensuring the coordination of health and safety 
activities for the location, and 

(ii) provide up-to-date information as specified in subsection (4), readily available on site, and 

(b) each employer must give the coordinator appointed under paragraph (a)(i) the name of a qualified 
person designated to be responsible for that employer's site health and safety activities. 

(3) The duties of the qualified coordinator appointed under paragraph (2)(a)(i) include 

(a) informing employers and workers of the hazards created, and 

(b) ensuring that the hazards are addressed throughout the duration of the work activities. 

(4) The information required by subsection (2)(a)(ii) includes 

(a) the name of the qualified coordinator appointed under subsection (2)(a)(i), 

(b) a site drawing, which must be posted, showing project layout, first aid location, emergency 
transportation provisions, and the evacuation marshalling station, and 

(c) a set of construction procedures designed to protect the health and safety of workers at the workplace, 
developed in accordance with the requirements of this Regulation. 
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Date:  Meeting Location:  
    
Firm Name:  Contract #:  
    
Prime Contractor:  
    
Prime Contractor’s Superintendent:  
   
RDN’s  Contract Representative:   
  
 
AGREEMENT 
 
The Prime Contractor: 

 Acknowledges appointment as Prime Contractor defined by WorkSafe BC OH&S Regulations 
Sections 20.2 and 20.3, and in the Workers’ Compensation Act, Sections 118 Clauses 1 and 2. 

 Understands the Owners duties as defined in the Workers’ Compensation Act, Section 119. 
 Understands for any discrepancy establishing health and safety protocol, WorkSafe BC OH&S 

Regulation and/or the Workers’ Compensation Act (Part 3) shall prevail. 
 Acknowledges being informed of any known workplace hazards by the owner or owner’s 

delegate, by signing attached “Existing Known Hazard Assessment” form. 
 Shall communicate known hazards to any persons who may be affected and ensure 

appropriate measures are taken to effectively control or eliminate the hazards. 
 Shall ensure all workers are suitably trained and qualified to perform the duties for which they 

have been assigned. 
 Shall ensure or coordinate first aid equipment and services as required by WorkSafe BC OH&S 

Regulation. 
 Shall coordinate the occupational health and safety activities for the project. 
 Assumes responsibility for the health and safety of all workers and for ensuring compliance by 

all workers with the Workers Compensation Act (Part 3) and WorkSafe BC OH&S Regulation. 
 Understands any WorkSafe BC violation by the Prime Contractor may be considered a breach 

of contract resulting in possible termination or suspension of the contract and/or any other 
actions deemed appropriate at the discretion of the RDN. 

 Understands any penalties, sanctions or additional costs levied against the Prime Contractor 
will be the responsibility of the Prime Contractor. 

 Confirms the Prime contractor’s safework procedures and risk assessments were prepared by, 
or approved by a Qualified Person as defined by WorkSafe BC OH&S Regulations.  



 

 Accepts the following required documents shall be maintained and made available upon 
request from the RDN and/or WorkSafe BC Prevention officer at the workplace. 

 
The documents required to be maintained and available by the Prime Contractor will include, but 
not be limited to: 

 
 All notices which the Prime Contractor is required to provide to WorkSafe BC as per 

WorkSafe BC OH&S Regulation. 
 Any written summaries of remedial action taken to reduce occupational health and safety 

hazards within the area of responsibility. 
 All directives and inspection reports issued by WorkSafe BC. 
 Records of any incidents and accidents occurring within the Prime Contractor’s area of 

responsibility. 
 Completed accident investigations for any incidents and accidents occurring within the 

Prime Contractor’s area of responsibility. 
 

On a construction workplace, these additional documents are required to be maintained and 
available by the Prime Contractor: 
• Records of all orientation and regular safety meetings held between contractors and their 

workers, including topics discussed, worker names and companies in attendance. 
• Written evidence of regular inspections within the workplace. 
• Occupational first aid records. 
• Worker training records. 
• Current list of the name of a qualified person designated to be responsible for each 

subcontractor (employer’s) site health and safety activities. 
• Diagram of the emergency route to the hospital. 

 
The following information must be provided to the RDN Contract Representative: 
 

 WorkSafe BC Notice of Project 
 WorkSafe BC Clearance Letter 
 Prime Contractor’s OH&S Safety Program 
 Prime Contractor’s OH&S Safety Program Document 

 
First Aid Attendants:   
 

   
 
Safety Supervisor:   

 
Location of First Aid Station:   

 
 
Signature of Prime Contractor:  
  
Signature of RDN Contract Rep:  



 

EXISTING KNOWN HAZARD ASSESSMENT 
 
Discussion between the Prime Contractor and the RDN Contract Representative 
 
 
Date:  Meeting Location:  
    
Prime Contractor:  
    
Prime Contractor Representative:  
 
 
• RDN Contract Representative to make the Prime Contractor aware of any known extraordinary 

pre-existing hazards peculiar to the contract. 
• It is recognized the known pre-existing hazards identified may not be a comprehensive list and 

due caution is always required. 
• Use additional pages if necessary. 

 

Identified Extraordinary Hazards Action required to eliminate or control hazards 
and ensure worker safety 

Comment: 
 
 
 
 

 

Comment: 
 
 
 
 

 

Comment: 
 
 
 
 

 

 
 
Prime Contractor Representative (signature)  RDN Contract Representative (signature) 
 
 
 
Prime Contractor Representative (printed)  RDN Contract Representative (printed) 
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BETWEEN:            (the “Contractor”) 
 

AND: The Regional District of Nanaimo   (the “Regional District”) 

THIS AGREEMENT WITNESSES that the Contractor and the REGIONAL DISTRICT agree as follows: 

1. The Contractor shall provide all labour, Contractor’s Plant and Equipment and materials 
required to perform the Work within the required time, as required by the Contract 
Documents. 

2. The REGIONAL DISTRICT shall pay the Contractor the Contract Price, as required by the 
Contract Documents. 

3. The Contract Price shall be the sum in Canadian Dollars of the following: 

(a) Up to the Tender Price set out in the accepted Tender Form and; 

(b) Payments made on account of change orders, as may be required by the 
Contract Documents. 

The Contract Price shall be the entire compensation owing to the Contractor by the 
REGIONAL DISTRICT for the Work and shall cover and include all supervision, labour, 
materials, Contractor’s Plant and Equipment, overhead, profit, financing costs and all 
other costs and expenses whatsoever incurred in performing the Contract. 

4. The Contractor shall commence the Work within 7 Days after issuance of the Notice to 
Proceed from the REGIONAL DISTRICT, unless the Notice to Proceed states otherwise, 
and shall attain completion of the Work by [____]. 

5. The Contract Documents shall form a part of this Agreement as though recited in full. 

6. The Contract supersedes all prior negotiations, representations or agreements, whether 
written or oral and is the entire agreement between REGIONAL DISTRICT and the 
Contractor with respect to the subject matter of this Agreement. 

7. Defined terms in this Agreement shall have the same meanings as set out in the General 
Conditions, except where the contrary is expressed. 

8. In entering into and executing this Agreement, the Contractor has relied on its own 
examination of the Site, access to the Site, and on all other data, matters and things 
requisite to the fulfilment of the Work, and on its own knowledge of existing services or 
utilities along or crossing or in the vicinity of the route or facility to be installed or 
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constructed under this Contract, and not on any representation or warranty of the 
REGIONAL DISTRICT. 

9. The Contractor shall not assign the Contract, or any portion of the Contract, or any 
payments due or to become due under the Contract, without the express written 
consent of the REGIONAL DISTRICT. 

10. No action or failure to act by the REGIONAL DISTRICT or an authorized representative of 
the REGIONAL DISTRICT shall constitute a waiver of any right or duty afforded any of 
them under the Contract, or constitute an approval or acquiescence in any breach 
thereunder, except as may be specifically agreed in writing. 

11. This Agreement shall enure to the benefit of and be binding upon the REGIONAL 
DISTRICT and the Contractor and their respective heirs, executors, legal representatives, 
successors and permitted assigns.  In the event of more than one person being the 
Contractor, the grants, covenants, provisos and claims, rights, powers, privileges and 
liabilities shall be construed and held to be several as well as joint. 

12. Time shall be of the essence of this Agreement. 

13. This Agreement may be executed in any number of counterparts, each of which will be 
deemed to be an original and all of which taken together will be deemed to constitute 
one and the same instrument.  Delivery by electronic transmission in portable document 
format (PDF) of an executed counterpart of this Agreement is as effective as delivery of 
an originally executed counterpart of this Agreement. 
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IN WITNESS WHEREOF the parties hereto have executed this Agreement as follows:   
 
The Regional District of Nanaimo by its authorized signatory on _________ day of 
_____________________, 20__ (the date of Agreement): 
 
SIGNED on behalf of the REGIONAL DISTRICT by: 
 

Signature:  ___________________________ 

Name:  ______________________________ 

Title:  _______________________________ 
 
 
 
[CONTRACTOR’S NAME] 

by its authorized signatory on _________ day of _____________________, 20__: 
 
 
SIGNED on behalf of the Contractor by: 
 

Signature:  ___________________________ 

Name:  ______________________________ 

Title:  _______________________________ 
 
 

END OF SECTION 
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GENERAL TERMS & CONDITIONS OF CONTRACT 

PART 1 LAW APPLICABLE 

This Contract shall be construed under and according to the laws of the Province of British 
Columbia, Canada. 

PART 2 ACCEPTANCE 

For the purpose of this Tender, acceptance of the work shall mean the acceptance of the 
work for final payment of the contract price but not for the purpose of extinguishing any 
covenant or agreement on the part of the Contractor to be performed or fulfilled under this 
contract which has not in fact been performed or fulfilled at the time of such acceptance, all 
of which covenants and agreements shall continue to be binding on the Contractor until 
they have been fulfilled. 

PART 3 PRIME CONTRACTOR DESIGNATION 

The Contractor must be registered with WorkSafe BC and be in good standing with 
remittance up to date throughout the agreement and is designated as the Prime Contractor 
and shall fulfill the Prime Contractor responsibilities as defined in: 

a) WorkSafeBC Occupational Health and Safety Regulation, Notice of Project, Section 20.2, 
and Coordination of multiple employer workplaces, Section 20.3; 

b) Workers Compensation Act (BC), Coordination at multiple-employer workplaces, Section 
118, Subsections (1) & (2); and 

c) General Requirements, Section 3.10 WorkSafe BC. 

PART 4 QUALITY OF WORK AND MATERIALS 

The whole of the materials and/or the work, whether or not so stated herein, shall be done 
in the most substantial and professional manner with new materials, articles, equipment 
and work of the best quality and description and by employment of properly skilled trades 
and in strict conformity with and as required by this contract to the satisfaction of the 
REGIONAL DISTRICT whether or not so stated herein.  Materials and equipment shall be the 
products of suppliers or manufacturers of established reputation engaged in the supply or 
manufacture of such materials or equipment. 

Materials are to be installed or incorporated into the Work applied in accordance with the 
manufacturer’s directions.  Use the techniques and application best suited for the type of 
material being used. 
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PART 5 JUDGE OF WORK AND MATERIALS 
 

The REGIONAL DISTRICT shall be the final judge of all work, materials and plants in respect 
of both quality and quantity and their decisions of all questions in dispute with regard 
thereto will be final. 

 
All materials shall be subject to inspection and test by and shall meet the approval of the 
REGIONAL DISTRICT. 

 
In case any materials, equipment and supplies are defective in material or quality or 
otherwise not in conformity with the specifications of the contract, the REGIONAL DISTRICT 
shall have the right either to reject them or to require their correction. 

 
Acceptance or rejection of the materials, equipment, supplies, etc. shall be made as 
promptly as practicable after delivery, but failure to inspect and accept or reject supplies 
shall not relieve the contractor from responsibility for such supplies as are not in accordance 
with the specifications. 

PART 6 C.S.A. SEAL OR PROVINCIAL CERTIFICATE APPROVAL 

All electrical material and equipment, and all manufacturing and assembling procedures and 
workmanship, shall be in accordance with the requirements of the current edition and 
revisions of the Canadian Electrical Code Part 1 (CSA Standard C22.1 – 2012) as adopted and 
amended by the Province of British Columbia (hereinafter referred to as the “Electrical 
Code”), as amended from time to time. 

Only approved materials and equipment shall be used and where specified materials and 
equipment do not have current approval, as required by the Electrical Code, the Contractor 
shall offer approved substitutes. 

Each completed assembly shall carry the approval seal either of the Inspection Department, 
and where alterations are required by the Department the Contractor shall make these at 
his own expense.  The Contractor shall pay all fees and costs incurred in obtaining the 
required approvals. 

PART 7 RECTIFICATION OF DAMAGE AND DEFECTS 

The Contractor shall rectify any loss or damage for which, in the opinion of the REGIONAL 
DISTRICT, the Contractor is responsible, at no charge to the REGIONAL DISTRICT and to the 
satisfaction of the REGIONAL DISTRICT.  In the alternative, the REGIONAL DISTRICT may 
repair the loss or damage and the Contractor shall pay to the REGIONAL DISTRICT the costs 
of repairing the loss or damage forthwith upon demand from the REGIONAL DISTRICT.  
Where, in the opinion of the REGIONAL DISTRICT, it is not practical or desirable to repair the 
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loss or damage, the REGIONAL DISTRICT may estimate the cost of the loss or damage and 
deduct such estimated amount from the amount owing to the Contractor hereunder. 

PART 8 WARRANTY AND GUARANTEE 

The work shall be warranted to be free of defects, and shall be guaranteed by the 
Contractor for a period of one (1) year from the date of acceptance.  On receipt of notice 
from the REGIONAL DISTRICT the Contractor shall promptly make all repairs arising out of 
defective work or any equipment or materials supplied by him. 

The REGIONAL DISTRICT is hereby authorized to make such repairs if, ten (10) days after the 
giving of such notice to the Contract, the Contractor has failed to make or undertake with 
due diligence said repairs; provided, however, that in the case of an emergency, where, in 
the opinion of the REGIONAL DISTRICT delay would cause serious loss or damage, repairs 
may be made without notice being sent to the Contractor, and all expense in connection 
therewith shall be charged to the Contractor. 

PART 9 ASSIGNMENT 

The Contractor shall not assign, sub-contract or let out as task work any part of the work, 
and shall not assign any interest herein or any right to payment hereunder without first 
having had and obtained the consent in writing of the REGIONAL DISTRICT; which consent 
the REGIONAL DISTRICT may withhold in its absolute discretion.  If the REGIONAL DISTRICT 
should consent to any such assignment, sub-contracting or letting out as task work of all or 
any part of the work, the Contractor shall by reason thereof be in no ways relieved from his 
responsibility for the fulfillment of the work, but shall continue to be responsible for the 
same in the same manner as if all the work had been performed by the Contractor himself. 

PART 10 TERMINATION 

The REGIONAL DISTRICT may by written notice to the Contractor terminate the whole or 
any part of this contract in any one of the following circumstances: 
 
a) If the Contractor fails to perform the work within the time specified herein or any 

extension thereof. 

b) If the Contractor fails to perform any of the other provisions of this contract, or so 
fails to make progress as to endanger performance of this contract in accordance 
with its terms and in any of these circumstances, does not cure such failure within a 
period of ten (10) days, or such longer period as the REGIONAL DISTRICT may 
authorize, in writing, after receipt of notice from the REGIONAL DISTRICT specifying 
any such failure. 
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d) In the event that the Contractor performs any act or does anything by which the 
REGIONAL DISTRICT shall incur any liability whatsoever. 

 e) The REGIONAL DISTRICT may terminate the Agreement, without any cost or penalty 
or consequence whatsoever, if it concludes, acting reasonably on the information 
available to it, that the Contractor is in material non-compliance with, or has been 
convicted of a material offence or violation of, health, safety, labour or 
environmental laws. 

f) In the event that any creditor of the Contractor causes a writ of execution or similar 
writ or court order to be served upon the REGIONAL DISTRICT requiring the 
REGIONAL DISTRICT to pay to such creditor or to a sheriff or other public official or 
to the Court any portion of the consideration due to the Contractor under this 
Contract. 

g) In the event that the Contractor shall be adjudged bankrupt or if it should make a 
general assignment for the benefit of creditors or if it becomes insolvent or is 
appointed by a creditor of if it should take the benefit of any Act that may be in 
force for bankrupt or insolvent debtors. 

Upon termination of the Contract as aforesaid, the REGIONAL DISTRICT shall have no 
obligation to the Contractor except for such labour and materials as have been supplied or 
performed up to the date of the termination of the Contract. 

PART 11 STATUTES, MUNICIPAL BY-LAWS AND PERMITS 

Unless otherwise noted, the Contractor shall take out all necessary permits and licenses 
required to permit the Contractor to perform its obligations under the Contract.  The 
Contractor shall give all notices and comply with all REGIONAL DISTRICT regulations, all 
laws, by-laws, ordinances, rules and regulations, whether federal, provincial or municipal, 
relating to the business it carries on and the services provided pursuant to the Contract, 
including the Workers’ Compensation Act and the Employment Standards Act. 

PART 12 SITE INSPECTION 

The Contractor shall make site inspections of all appropriate areas to determine their 
general condition and to ensure the fulfillment of the contract requirements. 

PART 13 USE OF PREMISES 

The Contractor shall abide by, and shall ensure its employees abide by, all appropriate 
regulations, including but not limited to regulations relating to fire, safety, parking, traffic 
control and health.  The Contractor will ensure that all of its employees are aware of the 
applicable regulations. 
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PART 14 DAMAGE TO PERSON AND PROPERTY 

The Contractor shall use due care that no persons are injured, no property damaged or lost, 
and no rights are infringed in the performance of the Work, and the Contractor shall be 
solely responsible for all loss, damages, costs and expenses in respect of any injury to 
persons, damage of property, or infringement of the rights of others incurred in the 
performance of the Work or caused in any other manner whatsoever by the Contractor, or 
its employees. 

PART 15 CLEAN UP 

The Contractor shall at all times conduct the work in an orderly and reasonably tidy manner, 
and shall at suitable intervals remove any accumulation of rubbish or refuse materials.  At 
no time shall any person employed by the Contractor or by any of his Subcontractors 
discard any litter or garbage on or adjacent to the site, except into a suitable container.  
Upon completion and before final acceptance of the work, the Contractor shall remove all 
rubbish, surplus, or discarded materials and equipment and shall leave the site in a clean 
and neat condition. 

PART 16 ACCESS AND PUBLIC SAFETY 

The Contractor shall effectively warn and protect the public and other personnel from any 
danger as a result of the work being done. 

No material or equipment shall be stored where it will interfere with the free and safe 
passage of vehicular or pedestrian traffic or where it creates a hazard or a nuisance. 

PART 17 CURRENCY OF PAYMENT 

All reference to money in this Contract shall refer to and mean lawful money of Canada. 

PART 18 DAMAGES FOR DELAY 

If the work is not completed and/or the materials delivered before or upon the expiration of 
the time limited therefore all costs which the REGIONAL DISTRICT shall be put to by reason 
thereof shall be charged to the Contractor. 
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PART 19 PAYMENTS 

The Contractor will be solely responsible for invoicing the REGIONAL DISTRICT ensuring to 
include the REGIONAL DISTRICT’s Purchase Order number on all invoices to assure timely 
payment.  

All invoices are subject to prior review and approval by the REGIONAL DISTRICT and 
approved invoices will be paid on a net 30 day basis unless otherwise negotiated and agreed 
to in writing.  

If the REGIONAL DISTRICT does not approve of the services or part of them which are the 
subject of the invoice, the REGIONAL DISTRICT shall advise the Contractor in writing of the 
reasons for non-approval and the Contractor shall remedy at no additional cost to the 
REGIONAL DISTRICT before the REGIONAL DISTRICT shall be obliged to pay the invoice or 
any part of it, as the case may be. 

PART 20 CHANGE ORDERS 

If for any reason it may become desirable during the course of the work to change the 
alignment, dimensions or design, or to add to or to omit portions thereof, the REGIONAL 
DISTRICT reserves the right to issue change orders to give effect to such changes as may, in 
the opinion of the REGIONAL DISTRICT be necessary or desirable. 

 
The change may or may not result in a change in the amount of the work.  If the changes do, 
in the opinion of the REGIONAL DISTRICT, change the amount of the work, the contract 
price shall be adjusted as mutually agreed between the Contractor and the REGIONAL 
DISTRICT. 

 
Should the Contractor and the REGIONAL DISTRICT fail to agree on the value of the change 
in the amount of work, the Contractor shall nevertheless change the work so ordered, and 
the value thereof shall be referred to the arbitration of three persons, one to be appointed 
by the Contractor, one to be appointed by the REGIONAL DISTRICT, and the third to be 
appointed by such two persons before proceeding with the arbitration.  The decision of any 
two of the arbitrators shall be binding, and shall be deemed to be a submission to 
arbitration within the provisions of the “Arbitration Act”. 

PART 21 STATUTORY DECLARATION 

Prior to any payment to the Contractor, if requested by the REGIONAL DISTRICT, the 
Contractor shall deliver to the REGIONAL DISTRICT a statutory declaration in a form 
satisfactory to the REGIONAL DISTRICT declaring that all subcontractors, labour and 
accounts for material and equipment have been paid and that no persons, firms or 
REGIONAL DISTRICTs have any lien against the lands comprising the work site or the work 
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together with such other documentation as the REGIONAL DISTRICT, acting reasonably, 
determines is necessary or desirable. 

PART 22 BUILDERS LIENS 

The Contractor shall, at its own expense, cause any and all builders liens and other liens for 
labour, services or materials alleged to have been furnished with respect to the lands 
comprising the work site or the work which may be registered against or otherwise affect 
the lands or the work, except liens properly filed by the Contractor on its own behalf, to be 
paid, satisfied, released or vacated forthwith after the REGIONAL DISTRICT has sent written 
notice of any claim for any such lien.  In the event of a bona fide dispute regarding the 
validity or correctness of any claim for such lien, the Contractor shall be entitled to defend 
against a claim for such lien in any proceedings brought in respect therefor after first paying 
into court the amount claimed plus any interest payable, or providing sufficient security 
therefor and such cost as the court may direct and registering all such documents as may be 
necessary to cancel such lien, or providing such other reasonable security in respect of such 
claims as the REGIONAL DISTRICT may in writing approve.  Upon receiving satisfactory 
security for any costs and an indemnity in writing from the Contractor, the REGIONAL 
DISTRICT may authorize the Contractor to apply to the court in the name of the REGIONAL 
DISTRICT to have any lien removed upon payment into court or deposit in court of 
satisfactory security therefor. 

PART 22 PROTECTION OF REGIONAL DISTRICT AGAINST CLAIMS 

The Contractor shall assume the defense of, and indemnify and hold harmless the 
REGIONAL DISTRICT and its officers, employees and agents, from and against all claims 
relating to materials furnished and to inventions, copyrights, trademarks, or patents and 
rights thereto used by the Contractor in the execution of this contract and in subsequent 
use and/or operation by the REGIONAL DISTRICT. 

PART 23 INDEMNIFICATION AND INSURANCE 

23.1 Indemnification and Release 

23.1.1 The Contractor shall save harmless and indemnify the REGIONAL DISTRICT 
and its directors, officers, servants, employees and agents (the “Indemnified 
Parties”) from and against all actions, claims, demands, proceedings, suits, 
losses, damages, costs and expenses of whatsoever kind or nature (including 
but not limiting the generality of the foregoing, in respect of death, injury, 
loss or damage to any person or property) arising in any way out of or 
connected with the Work by the Contractor or its subcontractors, or their 
servants or employees under this Contract, except to the proportionate 
extent that such actions, claims, demands, proceedings, suits, losses, 
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damages, costs and expenses were caused by the Indemnified Parties or any 
on them.   

23.1.2 Unless otherwise specified in the Contract, the Contractor shall save 
harmless and indemnify the Indemnified Parties from and against all actions, 
claims, demands, proceedings, suits, losses, damages, costs and expenses of 
whatsoever kind or nature arising in any way from liability of any nature or 
kind for or on account of any copyrighted or un-copyrighted composition, 
secret or other process, patented or unpatented invention, articles or 
appliances manufactured, supplied or used in the Work, and/or to be used 
by the REGIONAL DISTRICT before or after completion of the Work as a 
result of the Work performed by the Contractor, and if the Contractor shall 
fail to save harmless and indemnify in manner aforesaid, any money 
collected from the Indemnified Parties shall be charged to the Contractor. 

23.1.3 The Contractor shall release and discharge the REGIONAL DISTRICT and its 
directors, officers, servants, employees and agents (the “Released Parties”) 
from and against all actions, claims, demands, proceedings, suits, losses, 
damages, costs and expenses of whatsoever kind or nature (including but 
not limiting the generality of the foregoing, in respect of death, injury, loss 
or damage to any person or property) which the Contractor or its 
subcontractors or their servants or employees might have in any manner 
arising in any way out of or connected with the Work by the Contractor or its 
subcontractors, or their servants or employees under this Contract, except 
to the proportionate extent that such actions, claims, demands, 
proceedings, suits, losses, damages, costs and expenses were caused by the 
Released Parties or any on them. 

23.1.4 The indemnity provided in the Clause 23.1.1 by the Contractor to the 
Indemnified Parties shall not in any way be limited or restricted by any 
insurance or by limitations on the amount or type of damages, 
compensation or benefits payable under the Workers’ Compensation Act or 
any other similar statutes. 

23.2 Insurance Obtained by Contractor 

23.2.1  General 

The Contractor shall itself and cause each subcontractor to obtain and 
maintain, at its own expense, the insurance set out below until all conditions 
of the Contract have been fully complied with. 

23.2.2  Commercial General Liability Insurance  
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Commercial General Liability Insurance providing third party bodily injury, 
death and property damage coverage in an amount of not less than 
$5,000,000 per occurrence, indicating that the REGIONAL DISTRICT is added 
as Additional Insureds. The policy shall include Premises and Operations 
Liability; Contractor’s Protective Liability with respect to the Operations of 
sub-contractors; Completed Operations Liability; Contractual Liability; Non-
Owned Automobile Liability; and a Cross Liability and/or Severability of 
Interest clause protecting each insured to the same extent as if they 
separately insured. 

The policy shall also contain a clause providing that the REGIONAL DISTRICT 
will receive 30 days’ notice of cancellation or of any material change in 
coverage which will reduce the extent of coverage provided to the 
REGIONAL DISTRICT.   

The Contractor shall file with the REGIONAL DISTRICT, prior to the 
commencement of work, a certificate of insurance in a form acceptable to 
the REGIONAL DISTRICT evidencing this policy.  The Contractor shall also file 
with the REGIONAL DISTRICT evidence of the renewal on this policy. The 
Contractor is responsible for paying all deductibles. 

23.2.3  Automobile Third Party Liability Insurance 

A Standard Owner’s Form Automobile Policy for each vehicle used in the 
performance of the Contract and regulated by the Insurance (Motor Vehicle) 
Act or similar legislation. The Third Party Legal Liability Limits are to be in an 
amount not less than $2,000,000 per occurrence. 

23.2.4  Contractor’s Equipment Insurance 

The Contractor shall maintain an All Risk insurance policy covering all 
construction equipment, mobile equipment, miscellaneous equipment, 
tools, office contents and other miscellaneous property whether owned, 
leased or rented or for which the Contractor may be responsible, that is 
used in any way in connection with this Contract. 

23.2.5  Other Insurance 

The Contractor and subcontractors shall provide at their own cost any 
additional insurance which they are required by law to provide or which they 
consider necessary. 

23.2.6  Waiver of Subrogation 
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Each insurance policy obtained by the Contractor or any subcontractor in 
accordance with clause 24.2.4 shall include the following clause: 

 “Waiver of Subrogation 

It is understood and agreed that in the event of a loss and upon payment of 
any claim hereunder, the insurer will waive its right of subrogation against 
the REGIONAL DISTRICT and any of their servants, agents, employees, 
parent, subsidiary, affiliated or related firms.” 

23.2.7  Indemnity Not Restricted By Insurance 

The provisions for insurance shown above shall not in any way limit the 
indemnity granted by the Contractor to the Indemnified Parties elsewhere in 
this section. 

23.2.8  Maintenance of Insurance 

All required insurance shall be maintained until final completion of the work, 
including the making good of faulty work and materials, except that 
coverage of Completed Operations Liability shall in any event be maintained 
for 12 months from date of final acceptance by the REGIONAL DISTRICT. 

PART 24 HOURS OF WORK 
 

Unless alternate arrangements have been made in writing with the authority (ies) with 
jurisdiction, no work will be permitted outside the hours defined below: 
 
“Before 7:00 a.m. or after 9:00 p.m., Monday to Saturday and before 9:00 a.m. or after 9:00 
p.m., on Sundays and Statutory Holidays.” 

PART 25 FORCE MAJEURE 
 

Neither party shall be responsible for any delay or failure to perform its obligations under 
this agreement where such a delay or failure is due to fire, flood, explosion, war, embargo, 
governmental action, act of public authority, act of god or to any other cause beyond its 
control, except labour disruption. In the event force majeure occurs, the party who is 
delayed or fails to perform shall give prompt notice to the other party and shall take all 
reasonable steps to eliminate the cause. Should the force majeure event last longer than 
than 30 calendar days, the REGIONAL DISTRICT may terminate this agreement immediately 
by written notice to the contractor without further liability, expense, or cost of any kind. 
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PART 26 DISPUTE RESOLUTION 
 
26.1 If the parties to this Agreement are unable to agree on the interpretation or application of 
any provision in the Agreement, or are unable to resolve any other issue relating to this Agreement, 
the parties agree to the following process in the order it is set out: 
 

(a) the party initiating the process will send written notice to the other party (the 
“Dispute Notice”); and 

(b) the parties will promptly, diligently and in good faith, including the senior 
management of both parties, take all reasonable measures to negotiate an 
acceptable resolution to the disagreement or dispute. 

 
26.2 If the parties are unable to negotiate a resolution within 30 days of the Dispute Notice, the 
parties may request the assistance of a mediator agreed to by the parties within 30 days written 
notice of a request to appoint a mediator by any party, failing which the mediator will be appointed 
by the B.C. International Commercial Arbitration Centre (BCICAC), and unless the parties agree 
otherwise, this mediation will follow BCICAC rules and will terminate 60 days after the appointment 
of the mediator. 
 
26.3 The parties will be responsible for their own costs under this dispute resolution process. 

PART 27 INDEPENDENT CONTRACTOR 
 
27.1   The Contractor shall be, and in all respects be deemed to be, an independent contractor and 
nothing in this Agreement shall be construed to mean that the Contractor is an employee of the 
REGIONAL DISTRICT or that any agency, joint venture or partnership exists between the Contractor 
and the REGIONAL DISTRICT. 

PART 28 BANKRUPTCY 
 
28.1 The REGIONAL DISTRICT reserves the right to stop the work, or, terminate the contract 
immediately if the contractor commits an act of bankruptcy, threatens to commit an act of 
bankruptcy. 
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PART 29 CONTRACT ADMINISTRATION CONTACTS 

30.1 Both parties shall designate one person from their respective organizations to be primarily 
responsible for coordinating contractual and financial matters. 

For the Regional District of Nanaimo: 

For the Contractor: 

https://www.rdn.bc.ca/


 

 

 


	0001 Cover Page
	0002 Instructions to Bidders
	0003 Bid Form
	004 0110-016-01 DSA REV03
	Sheets and Views
	0110-016-01


	005 0110-016-02 DSA REV03
	Sheets and Views
	0110-016-02


	006 Prime Contractor Form - Appendix A (Final)
	007Prime Contractor Preconstruction Meeting Form  - Appendix B
	008 Draft Construction Tender Agreement
	009 Draft Construction Tender General Conditions
	PART 1 LAW APPLICABLE
	This Contract shall be construed under and according to the laws of the Province of British Columbia, Canada.

	PART 2 ACCEPTANCE
	For the purpose of this Tender, acceptance of the work shall mean the acceptance of the work for final payment of the contract price but not for the purpose of extinguishing any covenant or agreement on the part of the Contractor to be performed or fu...

	PART 3 PRIME CONTRACTOR DESIGNATION
	The Contractor must be registered with WorkSafe BC and be in good standing with remittance up to date throughout the agreement and is designated as the Prime Contractor and shall fulfill the Prime Contractor responsibilities as defined in:
	a) WorkSafeBC Occupational Health and Safety Regulation, Notice of Project, Section 20.2, and Coordination of multiple employer workplaces, Section 20.3;
	b) Workers Compensation Act (BC), Coordination at multiple-employer workplaces, Section 118, Subsections (1) & (2); and
	c) General Requirements, Section 3.10 WorkSafe BC.

	PART 4 QUALITY OF WORK AND MATERIALS
	The whole of the materials and/or the work, whether or not so stated herein, shall be done in the most substantial and professional manner with new materials, articles, equipment and work of the best quality and description and by employment of proper...
	Materials are to be installed or incorporated into the Work applied in accordance with the manufacturer’s directions.  Use the techniques and application best suited for the type of material being used.

	PART 5 JUDGE OF WORK AND MATERIALS
	PART 6 C.S.A. SEAL OR PROVINCIAL CERTIFICATE APPROVAL
	All electrical material and equipment, and all manufacturing and assembling procedures and workmanship, shall be in accordance with the requirements of the current edition and revisions of the Canadian Electrical Code Part 1 (CSA Standard C22.1 – 2012...

	PART 7 RECTIFICATION OF DAMAGE AND DEFECTS
	The Contractor shall rectify any loss or damage for which, in the opinion of the REGIONAL DISTRICT, the Contractor is responsible, at no charge to the REGIONAL DISTRICT and to the satisfaction of the REGIONAL DISTRICT.  In the alternative, the REGIONA...

	PART 8 WARRANTY AND GUARANTEE
	The work shall be warranted to be free of defects, and shall be guaranteed by the Contractor for a period of one (1) year from the date of acceptance.  On receipt of notice from the REGIONAL DISTRICT the Contractor shall promptly make all repairs aris...
	The REGIONAL DISTRICT is hereby authorized to make such repairs if, ten (10) days after the giving of such notice to the Contract, the Contractor has failed to make or undertake with due diligence said repairs; provided, however, that in the case of a...

	PART 9 ASSIGNMENT
	The Contractor shall not assign, sub-contract or let out as task work any part of the work, and shall not assign any interest herein or any right to payment hereunder without first having had and obtained the consent in writing of the REGIONAL DISTRIC...

	PART 10 TERMINATION
	The REGIONAL DISTRICT may by written notice to the Contractor terminate the whole or any part of this contract in any one of the following circumstances:
	Upon termination of the Contract as aforesaid, the REGIONAL DISTRICT shall have no obligation to the Contractor except for such labour and materials as have been supplied or performed up to the date of the termination of the Contract.

	PART 11 STATUTES, MUNICIPAL BY-LAWS AND PERMITS
	Unless otherwise noted, the Contractor shall take out all necessary permits and licenses required to permit the Contractor to perform its obligations under the Contract.  The Contractor shall give all notices and comply with all REGIONAL DISTRICT regu...

	PART 12 SITE INSPECTION
	The Contractor shall make site inspections of all appropriate areas to determine their general condition and to ensure the fulfillment of the contract requirements.

	PART 13 USE OF PREMISES
	The Contractor shall abide by, and shall ensure its employees abide by, all appropriate regulations, including but not limited to regulations relating to fire, safety, parking, traffic control and health.  The Contractor will ensure that all of its em...

	PART 14 DAMAGE TO PERSON AND PROPERTY
	The Contractor shall use due care that no persons are injured, no property damaged or lost, and no rights are infringed in the performance of the Work, and the Contractor shall be solely responsible for all loss, damages, costs and expenses in respect...

	PART 15 CLEAN UP
	The Contractor shall at all times conduct the work in an orderly and reasonably tidy manner, and shall at suitable intervals remove any accumulation of rubbish or refuse materials.  At no time shall any person employed by the Contractor or by any of h...

	PART 16 ACCESS AND PUBLIC SAFETY
	The Contractor shall effectively warn and protect the public and other personnel from any danger as a result of the work being done.

	PART 17 CURRENCY OF PAYMENT
	All reference to money in this Contract shall refer to and mean lawful money of Canada.

	PART 18 DAMAGES FOR DELAY
	If the work is not completed and/or the materials delivered before or upon the expiration of the time limited therefore all costs which the REGIONAL DISTRICT shall be put to by reason thereof shall be charged to the Contractor.

	PART 19 PAYMENTS
	The Contractor will be solely responsible for invoicing the REGIONAL DISTRICT ensuring to include the REGIONAL DISTRICT’s Purchase Order number on all invoices to assure timely payment.
	All invoices are subject to prior review and approval by the REGIONAL DISTRICT and approved invoices will be paid on a net 30 day basis unless otherwise negotiated and agreed to in writing.
	If the REGIONAL DISTRICT does not approve of the services or part of them which are the subject of the invoice, the REGIONAL DISTRICT shall advise the Contractor in writing of the reasons for non-approval and the Contractor shall remedy at no addition...

	PART 20 CHANGE ORDERS
	If for any reason it may become desirable during the course of the work to change the alignment, dimensions or design, or to add to or to omit portions thereof, the REGIONAL DISTRICT reserves the right to issue change orders to give effect to such cha...

	PART 21 STATUTORY DECLARATION
	Prior to any payment to the Contractor, if requested by the REGIONAL DISTRICT, the Contractor shall deliver to the REGIONAL DISTRICT a statutory declaration in a form satisfactory to the REGIONAL DISTRICT declaring that all subcontractors, labour and ...

	PART 22 BUILDERS LIENS
	The Contractor shall, at its own expense, cause any and all builders liens and other liens for labour, services or materials alleged to have been furnished with respect to the lands comprising the work site or the work which may be registered against ...

	PART 22 PROTECTION OF REGIONAL DISTRICT AGAINST CLAIMS
	The Contractor shall assume the defense of, and indemnify and hold harmless the REGIONAL DISTRICT and its officers, employees and agents, from and against all claims relating to materials furnished and to inventions, copyrights, trademarks, or patents...

	PART 23 INDEMNIFICATION AND INSURANCE
	PART 24 HOURS OF WORK
	PART 25 FORCE MAJEURE
	PART 26 DISPUTE RESOLUTION
	PART 27 INDEPENDENT CONTRACTOR
	PART 28 BANKRUPTCY
	PART 29 CONTRACT ADMINISTRATION CONTACTS
	30.1 Both parties shall designate one person from their respective organizations to be primarily responsible for coordinating contractual and financial matters.
	For the Regional District of Nanaimo:
	For the Contractor:


