



**INVITATION TO TENDER No. 19-032**

**Church Road Transfer Station Oil Water Separator and Holding Tank  
Replacement**

**Addendum No. 3**

**May 7, 2019**

**Tender Closing Date & Time:** on or before 3:00 PM PST on May 9, 2019

**QUESTIONS & ANSWERS:**

**Q1.** Whose responsibility is it to pump all liquids out of the existing tanks prior to removal of the pump?

**A1.** The RDN can use their existing pump to evacuate as much liquid as possible, but any residual liquid will be the responsibility of the contractor.

**Q2.** Can the contractor stock pile all excavated material on site?

**A2.** Yes, there is room around the excavation site for the excavated material to be stock piled.

End of Addendum No. 3