

**Tender No. 22-080  
Jack Bagley Community Park Washroom Building  
REVISED TENDER FORM  
Page 1 of 4**

Date: \_\_\_\_\_

Company: \_\_\_\_\_

Address: \_\_\_\_\_

Telephone: \_\_\_\_\_ Email: \_\_\_\_\_

To: Regional District of Nanaimo  
Via email to [ckennedy@rdn.bc.ca](mailto:ckennedy@rdn.bc.ca)

**SCHEDULE 1 – SCHEDULE OF PRICES**

Having examined the Project site and having carefully examined all of the tender documents including all Addenda issued as supplements thereto, and having examined and complied with Instructions to Bidders, we hereby offer to perform the Work set forth in the aforesaid documents for the Pricing in Canadian Dollars. Prices include the Contractor’s labour, material, equipment, material costs, overhead and profit, all taxes and duties, and shall represent the cost to the RDN of such charges excluding GST which shall be shown separately.

**Schedule of Prices** - Total Contract Price will be used to establish low bidder

**A – Base Bid**

Unit Price Total: \$ \_\_\_\_\_

GST (5%): \$ \_\_\_\_\_

Total Contract Price: \$ \_\_\_\_\_

**B – Provisional Item – at the sole discretion of the Regional District to accept or not.**

Item No.	Description	Unit of Measure	Estimated Quantity	Unit Price	Add*	Delete*
F1	Delete glulam to SPF joinery detail and replace with face mount connectors	Lump sum	1			
<b>Subtotal:</b>						

- Indicate by marking column if unit price is in addition or a deletion to the base contract

**SCHEDULE 2 – TENDERER’S EXPERIENCE**

The successful contractor or team must be regularly engaged in the Work described in the Tender Documents. The team must have completed three similar projects in the last five years. The following is a list of references that demonstrate the Tenderer’s successful performance in comparable work. References should be similar in size, type and scope to the Work described in the Tender Documents.

1. Project Name: \_\_\_\_\_

Project Location: \_\_\_\_\_

Contract Sum: \_\_\_\_\_

Date Start: \_\_\_\_\_ Date Complete: \_\_\_\_\_

Owner Name: \_\_\_\_\_ Contact Ph. No.: \_\_\_\_\_

Project Engineer: \_\_\_\_\_ Contact Ph. No.: \_\_\_\_\_

Key Subcontractors Used: \_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

2. Project Name: \_\_\_\_\_

Project Location: \_\_\_\_\_

Contract Sum: \_\_\_\_\_

Date Start: \_\_\_\_\_ Date Complete: \_\_\_\_\_

Owner Name: \_\_\_\_\_ Contact Ph. No.: \_\_\_\_\_

Project Engineer: \_\_\_\_\_ Contact Ph. No.: \_\_\_\_\_

Key Subcontractors Used: \_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_



3. Project Name: \_\_\_\_\_

Project Location: \_\_\_\_\_

Contract Sum: \_\_\_\_\_

Date Start: \_\_\_\_\_ Date Complete: \_\_\_\_\_

Owner Name: \_\_\_\_\_ Contact Ph. No.: \_\_\_\_\_

Project Engineer: \_\_\_\_\_ Contact Ph. No.: \_\_\_\_\_

Key Subcontractors Used: \_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

**SCHEDULE 3 - TENDERER'S PROPOSED CONSTRUCTION SCHEDULE**

The following is the schedule of the major phases of Work which the Tenderer intends to follow if awarded the Contract. The Tenderer shall complete the following proposed construction schedule filling in key tasks and dates. (Please indicate time proposed to be taken in form of bars). Assume date of Notice of Intent to Award of Dec 10, 2022.

Key Tasks	Dec	Jan	Feb	Mar	April	May	June
Mobilization							
Substantial completion							
Total completion							



**ACCEPTANCE**

- .1 This Bid is open to acceptance for a period of sixty (60) days from the date of bid closing.
- .2 Submission of this Bid implies acceptance of the existing conditions at the site.
- .3 We understand that the lowest or any Bid will not necessarily be accepted. The RDN may also elect not to proceed with the Project.
- .4 The RDN reserves the right to waive minor defects or irregularities in the bid.
- .5 The Tenderer agrees to be designated as the Prime Contractor for this project per WorkSafe BC OH&S Regulations Sections 20.2 Notice of Project and 20.3 Coordination of Multiple Employer Workplaces and Workers' Compensation Act, Section 118 Coordination of Multiple-Employer Workplaces (1) and (2). We are qualified and are willing to accept the responsibilities as Prime Contractor for the project.
- .6 We can complete the work by June 1, 2023.

Company: \_\_\_\_\_

Signature: \_\_\_\_\_  
(Authorized Officer)

Printed: \_\_\_\_\_  
(Authorized Officer)